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B.1 GENERAL 

The work shall be performed in accordance with all Sections of this Task Order (TO) and the 

contractor’s basic contract, under which the resulting TO will be placed. This One Acquisition 

Solution for Integrated Services (OASIS) TO falls under Unrestricted Pool 3. An acronym listing 

to support this Task Order Request (TOR) is included in Section J, Attachment B. 
 

B.2 CONTRACT ACCESS FEE (CAF) 

The General Services Administration’s (GSA) operating costs associated with the management 

and administration of this contract are recovered through a CAF. In accordance with the OASIS 

base contract, the CAF shall be 0.1 percent of the total TO value. This TO shall have a separate 

Contract Line Item Number (CLIN) to cover this access fee, and this CAF shall be obligated at 

Task Order Award (TOA). 
 

B.3 ORDER TYPES 

The contractor shall perform the effort required by this TO on a Cost-Plus-Award-Fee (CPAF) 

basis for Mandatory Labor CLINs 0001, 1001, 2001, 3001, and 4001. 

The contractor shall perform the effort required by this TO on a on a Cost-Reimbursable (CR), 

Not-to-Exceed (NTE) basis for: 

a. Long-Distance Travel CLINs 0002, 1002, 2002, 3002, and 4002 

b. Materials and Equipment and Other Direct Costs (ODCs) CLINs 0003, 1003, 2003, 3003, 

and 4003 

c. CAF CLINs 0004, 1004, 2004, 3004, and 4004 

The contractor shall perform the effort required by this TO on a Not Separately Priced (NSP) 

basis for CLINs 0005, 1005, 2005, 3005, and 4005. 
 

B.4 SERVICES AND PRICES/COSTS 

Long-distance travel is defined as travel over 50 miles from employee duty station. Local travel 

will not be reimbursed. 

The following abbreviations are used in this price schedule: 
 

CAF Contract Access Fee 

CLIN Contract Line Item Number 

CPAF Cost-Plus-Award-Fee 

NSP Not Separately Priced 

NTE Not-to-Exceed 

ODC Other Direct Cost 
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B.5 SECTION B TABLES 
 

B.5.1 LABOR OUTSIDE THE CONTINENTAL UNITED STATES (OCONUS) 

OCONUS is defined as other than the 48 contiguous states plus the District of Columbia (D.C.). 

The United States (U.S.) Department of State’s (DoS) Bureau of Administration, Office of 

Allowances, publishes report indexes of living costs abroad, per-diem rate maximums, quarter’s 

allowances, hardship differentials, and danger pay allowances. The Department of State 

Standardized Regulations (DSSR) is the controlling regulation for allowances and benefits 

available to all U.S. Government civilians assigned to foreign areas. 

Contractor personnel assigned to foreign areas may receive the allowances and benefits detailed 

in Section H, but shall not receive allowance and benefits in excess of those identified in the 

DSSR. 

Where costs are not specifically addressed in the DSSR, the Government will reimburse the 

contractor for all reasonable, allowable, and allocable costs in accordance with Federal 

Acquisition Regulation (FAR) 31, Contract Cost Principles and Procedures, and other applicable 

agency-specific regulatory supplements. The Federal Systems Integration and Management 

Center (FEDSIM) Contracting Officer (CO) and FEDSIM Contracting Officer’s Representative 

(COR) will determine if costs are reasonable, allowable, and allocable. 
 

B.5.2 INDIRECT/MATERIAL HANDLING RATE 

Materials and Equipment, ODCs, and Long-Distance Travel costs incurred may be burdened 

with the contractor’s indirect/material handling rate in accordance with the contractor’s disclosed 

practices, provided that the basic contract does not prohibit the application of indirect rate(s) on 

these costs. 

a. If no indirect/material handling rate is allowable in accordance with the contractor’s 

disclosed practices, no indirect/material handling rate shall be applied to or reimbursed 

on these costs. 

b. If no rate is specified in the schedule of prices above, no indirect rate shall be applied to 

or reimbursed on these costs. 

The indirect handling rate over the term of the TO shall not exceed the rate specified in the 

schedule of prices above. 
 

B.5.3 DIRECT LABOR RATES 

Labor categories proposed shall be mapped to existing OASIS labor categories. Specialized or 

rare labor categories, including Ancillary Service Labor Categories, not explicitly defined in any 

labor category description in Section J.1, Attachment (1) of OASIS Unrestricted Pool 3 Master 

contract (Section J, Attachment W), must be approved by the FEDSIM CO (Section B.2.1, 

OASIS Unrestricted Pool 3 Master contract). 
 

B.5.4 ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING 

The costs to be reported under CLIN X005 are those associated with the reporting requirements 
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B.6 INCREMENTAL FUNDING 
 

B.6.1 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S 

OBLIGATION 

Incremental funding in the amount of $7,729,147.00 for CLINs 0001 through 0004 is currently 

allotted and available for payment by the Government. Additional incremental funding for these 

CLINs may be allotted and available for payment by the Government as the funds become 

available. The estimated Period of Performance (PoP) covered by the allotments for the 

mandatory CLINs is from award through November 30, 2020, unless otherwise noted in Section 

B. The TO may be modified to add funds incrementally up to the maximum of $130,618,000 

over the performance period of this TO. These allotments constitute the estimated cost for the 

purpose of FAR Clause 52.232-22, Limitation of Funds, which applies to this TO on a CLIN-

by-CLIN basis. 

Incremental Funding Chart for CPAF 

See Section J, Attachment C – Incremental Funding Chart (Excel Spreadsheet). 
 

B.7 AWARD FEE RESULTS REPORTING TABLE 

The Award Fee Determination Plan (AFDP) establishes award fee. See Section J, Attachment I 

– Award Fee Determination Plan (Word document). 
 

B.8 NON-SEVERABLE PROJECT CLINs 

If a Technical Direction Letter (TDL) has been determined by the Government to be non- 

severable, the Government will modify the TO in order to create discrete sub-CLINs and 

associate them with the non-severable TDL. Each non-severable TDL identified will have its 

own sub-CLINs, and the total ceiling of the sub-CLINs will not exceed the ceiling value of the 

parent CLINs (e.g., 0001, 0002). Non-severable TDL sub-CLINs will be fully funded at time of 

obligation and cannot be incrementally funded. 
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C.1 BACKGROUND AND AGENCY MISSION 

The mission of the DoD is to fight and win our Nation’s wars by providing prompt, sustained 

dominance across the full range of military operations and spectrum of conflict in support of 

combatant commanders. To ensure DoD maintains this dominance on the battlefield, the Team 

Awareness Kit (TAK) was designed in 2010 and developed based on user input and the 

availability of open source operating systems as a standard Common Operating Picture (COP). 

TAK is a line of Map-Based, Situational Awareness (SA) Software Applications across multiple 

platforms, including, but not limited to, Android, iOS, Windows, Linux and HTML, that 

provides tactical SA capabilities for military and Federal Government operations. This 

technology has been used and refined in real-world combat zones by special operations forces 

and warfighters over the past several years and has been adapted to fit broader missions of local, 

state, and Federal agencies. 

Since 2014, various versions of the TAK technologies have been proliferating through DoD and 

Department of Homeland Security (DHS) forces. Upon realizing that the TAK systems and 

devices were unable to communicate across organizations, DoD stood up a coordination process 

that would standardize, control, and distribute TAK with the purpose of promoting common SA 

and coordination in joint and interagency exercises and operations. As a result, TAK 

configuration is presently managed as a collaborative program through the Government 

coordination entity, the TAK Product Center. The TAK Government user agencies have since 

quadrupled in size, and the TAK has become the predominant COP for tactical users throughout 

DoD and the Federal Government. 

Despite the success of the standardization and rapid proliferation of TAK, development and 

proliferation are currently hampered as organizations throughout the DoD and Federal 

Government do not possess a single method to develop and integrate TAK products. As 

organizations need specific tool sets within TAK, each TAK development has been supported via 

disparate contracts on an incremental basis. While this facilitated targeted solutions for each 

agency’s mission need, it burdened the TAK Product Center to maintain TAK integrity without 

adequate systems engineering support. The TAK program requires an all-inclusive contracting 

method that is centralized and allows for rapid innovation, development, and integration as new 

technologies and requirements emerge. Thus, it is determined that single Enterprise TAK 

(ETAK) support via the MACRO TO is warranted on behalf of the Government TAK operators 

in order to rapidly develop ETAK to suit emergent requirements, while efficiently and 

effectively managing the enterprise program. 
 

C.1.1 PURPOSE 

The purpose of this TO is to integrate SA technologies and capabilities throughout the DoD and 

Federal agencies to more efficiently perform their mission critical duties, which will not only 

allow for efficiencies across the ETAK, but will also ensure that all ETAK technologies are 

interoperable, innovative solutions are shared across the ETAK, and a common framework is 

executed to solve the technical and management challenges of ETAK. 
 

C.2 OBJECTIVE 

The overall objective of this TO is to provide agile, innovative, and cost-effective services to 

meet the demands associated with the ETAK and ETAK SA technologies. The TO shall provide 
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enterprise solutions to enhance ETAK technologies and capabilities, ensure ETAK technologies 

are interoperable, share innovative solutions across the ETAK, and execute a common 

framework to solve the technical and management challenges of ETAK. 

The high-level objectives of this TO are as follows: 

a. Provide support services to solve the technical and management challenges of ETAK and 

enable robust collaboration and interoperability through a variety of communications 

networks between personnel, vehicles, peripheral devices, and other mission critical 

systems across the Government. 

b. Provide new capabilities and solutions for existing and future operational end-user 

mission requirements. 

c. Provide rapid capability with global reach to concurrently support and manage multiple 

diverse efforts in various Continental United States (CONUS) and OCONUS locations. 
 

C.3 SCOPE 

The scope of the TO is to acquire comprehensive, systems engineering services to develop, 

assess, enhance, and integrate related software and hardware technologies for the ETAK. The 

MACRO TO will support advancement and sustainment of future functionality and capabilities 

of the ETAK to expand across DoD and the Federal Government. This will be achieved through 

providing products and services, including Program Management; Analytical and Execution 

Planning (AEP) Services; Engineering, Development, Integration, and Sustainment (EDIS) 

Services; Assessment, Experimentation, and Demonstration (AED) Services; and Training 

Support in various CONUS and OCONUS locations at Government and contractor facilities. The 

ETAK stakeholders include, but are not limited to, DoD, DHS, and Department of Justice (DoJ). 

Purchasing weapons systems is not within scope of this TO. Using weapons systems, other than 

as it relates to the analytical and technical support described in Section C, is not within scope of 

this TO. 

C.4 CURRENT OPERATING ENVIRONMENT 

The TAK currently supports, integrates, and sustains a variety of SA technologies, including 

manned and unmanned platforms, sensor networks, communications networks, intelligence 

systems, and various displays in the integrated U.S. warfighting environment as well as plug-ins 

from the Federal Government. The TAK supports both military and non-military missions and is 

used based on tactical information feeds, various analytics, and visualizations. With multiple 

operating platforms (i.e., Android, iOS, Windows, Linux, and HTML) and applicability to 

various mission uses, the user base of the TAK expands into the thousands. As technology 

advances and new threats emerge, TAK capabilities need to enhance to keep pace with these 

changes. The DoD is currently focused on maintaining and enhancing the existing capabilities of 

the TAK, and expanding upon individual SA technologies and capabilities. 

The MACRO TO will expand and integrate these individual SA technologies and capabilities 

(i.e., the Individual TAK (ITAK), Counter Unmanned Aircraft Systems (CUAS), Nett Warrior 

Program, Integrated Visual Augmentation System (IVAS), Delta-I (military heads-up display 

development)) with the ETAK to enable the end users. The existing disparate command 

structures will be addressed and improved through coordinated distribution and sharing of 

information and systems through the MACRO TO. 
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C.5 TASKS 

The following tasks are in support of this TO and are detailed below. 

a. Task 1 – Program Management Support 

b. Task 2 – Analytical and Execution Planning (AEP) Services 

c. Task 3 – Engineering, Development, Integration, Sustainment (EDIS) Services 

d. Task 4 – Assessment, Experimentation, and Demonstration (AED) Services 

e. Task 5 – Training Support 
 

C.5.1 TASK 1 – PROGRAM MANAGEMENT SUPPORT 

The contractor shall provide program management support under this TO. This includes the 

management and oversight of all activities performed by contractor personnel, including 

subcontractors, to satisfy the requirements identified in this Performance Work Statements 

(PWS). The contractor shall facilitate Government and contractor communications; use industry 

best-standards and proven methodologies to track and document TO requirements and activities 

to allow for continuous monitoring and evaluation by the Government; and, ensure all support 

and requirements performed are accomplished in accordance with the TO. The contractor shall 

notify the FEDSIM COR and DoD Technical Point of Contact (TPOC) via a Problem 

Notification Report (PNR) (Section J, Attachment D) of any technical, financial, personnel, or 

general managerial problems encountered throughout the TO PoP. 

The contractor’s TO governance structure shall be scalable to effectively support a multi-tenant 

environment, which is defined as multiple Government entities with the need to separately track 

project management and contract elements such as requirements, deliverables, costs, and ceiling 

value. The contractor shall use a Work Breakdown Structure (WBS), a component of the Project 

Management Plan (PMP), during the performance of the task. During the life of the TO, the 

Government will require varying levels of support on behalf of the organizations listed in Section 

C. 
 

C.5.1.1 SUBTASK 1 – CONTRACTOR MANPOWER REPORTING 

The contractor shall report all contractor labor hours (including subcontractor labor hours) 

required for execution of services provided under this TO for the U.S. Army in the Enterprise 

Contractor Manpower Reporting Application (ECMRA) (Section F, Deliverable 01). The 

contractor shall completely fill in all required data fields using the following web address: 

https://www.ecmra.mil/Default.aspx. Contractors may use Extensible Markup Language (XML) 

data transfer to the database server or fill in the fields on the website. While inputs may be 

reported any time during the Fiscal Year (FY), all data shall be reported no later than October 31 

of each calendar year, beginning with 2018. https://armycmra.dmdc.osd.mil/. 
 

C.5.1.2 SUBTASK 2 – COORDINATE A PROGRAM KICK-OFF MEETING WITH 

THE GOVERNMENT 

The contractor shall coordinate a Program Kick-Off Meeting (Section F, Deliverable 02) in 

conjunction with the Government at a location approved by the Government. The meeting shall 

provide an introduction between the contractor personnel and Government personnel who shall 

be involved with the TO. The meeting will provide the opportunity to discuss technical, 
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minimum, the attendees shall include the contractor’s Key Personnel, the DoD TPOC, the 

FEDSIM COR, the FEDSIM CO, and all other Government stakeholders. At least three 

workdays prior to the Program Kick-Off Meeting, the contractor shall provide a draft Program 

Kick-Off Meeting Agenda (Section F, Deliverable 03) for review and approval by the FEDSIM 

CO, the FEDSIM COR, and the DoD TPOC prior to finalizing. The agenda shall include, at a 

minimum, the following topics/deliverables: 

a. Points of contact (POCs) for all parties 

b. Draft Program Management Plan (PMP) discussion including schedule, tasks, etc. 

c. Draft Financial Reporting Format for Weekly Activity Reports. 

d. Personnel discussion (i.e., roles and responsibilities and lines of communication between 

contractor and Government). 

e. Project Staffing Plan and status. 

f. TO Portal strategy/solution. 

g. Status of Theater Business Clearance (TBC), Letters of Authorization (LOA), and 

Government-Furnished Life Support Validation (GFLSV). 

h. Security discussion and requirements (i.e., building access, badges, Common Access 

Cards (CACs)). 

i. TO administration and invoicing considerations (i.e., TDL process). 

j. Transition activities and status. 

k. TO and Special Requirements. 

The deliverables required to be provided to the Government at the Program Kick-Off Meeting 

are listed in Section F. 

The Government will provide the contractor with the number of Government participants for the 

Kick-Off Meeting, and the contractor shall provide sufficient copies of the presentation for all 

present. The contractor shall draft and provide a Kick-Off Meeting Minutes Report (Section F, 

Deliverable 04) documenting the Kick-Off Meeting discussion and capturing any action items. 
 

C.5.1.3 SUBTASK 3 – PREPARE A PROGRAM MANAGEMENT PLAN (PMP) 

The contractor shall prepare and deliver a draft and a final PMP that is based on the contractor’s 

solution. The contractor shall utilize the PMP as the foundation for information and resource 

management planning. At a minimum, the PMP shall: 

a. Describe the proposed management approach and contractor organizational structure. 

b. Describe in detail the contractor’s approach to risk management under this TO and 

approach to communications including processes, procedures, and other rules of 

engagement between the contractor and the Government. 

c. Describe in detail the contractor’s quality control methodology for accomplishing TO 

performance expectations and objectives. This includes how the contractor’s processes 

and procedures will be tailored and integrated with the Government’s requirements to 

ensure high-quality performance. 

d. Contain detailed Standard Operating Procedures (SOPs) for all tasks. 

e. Describe management process for TDLs. 
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f. Include a staffing matrix (including all subcontractor personnel) assigned to the TO and 

include, at a minimum, their position, client(s) supported, and duty station/assigned place 

of performance. 

g. Include the contractor’s general operating procedures for: 

1. Travel 

2. Work hours 

3. Leave 

4. Staff training policies 

5. Problem or issue resolution 

The contractor shall provide the Government with a draft PMP (Section F, Deliverable 05) on 

which the Government will make comments. The final PMP (Section F, Deliverable 05) shall 

incorporate the Government’s comments. The PMP shall be updated as changes in the program 

occur (Section F, Deliverable 05). The PMP shall be reviewed and updated as needed on a bi- 

annual basis, at a minimum, and the contractor shall conform to the latest Government-approved 

version of the PMP. The contractor shall keep the PMP electronically accessible to the 

Government at all times. 
 

C.5.1.4 SUBTASK 4 – PREPARE A MONTHLY STATUS REPORT (MSR) 

The contractor shall develop and provide an MSR using Microsoft (MS) Office Suite 

applications, via electronic mail (email) to the FEDSIM COR and the DoD TPOC (Section F, 

Deliverable 06) in accordance with Section J, Attachment F. The MSR shall summarize by 

TDL the technical and managerial work performed by the contractor during the previous month, 

and shall also, at a minimum, include the following: 

a. Problems and corrective actions taken. Also include issues or concerns and proposed 

resolutions to address them. 

b. Personnel gains, losses, and status (upcoming leave, security clearances, etc.) 

c. Government actions required 

d. Schedule (show major tasks, milestones, and deliverables; planned and actual start and 

completion dates for each) 

e. Summary of trips taken, conferences attended, etc. (attach Trip Reports (Section J, 

Attachment G) to the MSR for reporting period) 

f. Financial status including: 

1. Actual TO burn through the previous month and projected cost of each CLIN and 

approved TDL, by task area, for the current month 

2. Up-to-date spend plan including baseline, actuals, and forecast 

3. Cumulative invoiced amounts for each CLIN and TDL to-date 

4. ODCs CLIN tracking report showing pending commercial purchases, approved 

commercial purchases, costs, locations, and due dates 

g. Any recommendations for change, modifications, or improvements in tasks or process 

h. Any changes to the PMP 

i. Site Status Report including monthly pros and cons of issues impacting site personnel, 

performance, etc. 
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j. Contractor work initiatives, cost-reductions, efficiencies, savings, and good news stories. 

Present significant events, accomplishments, new undertakings, efficiencies, design, and 

process improvements undertaken during the reporting period. Include follow-up reports 

on prior initiatives and good news stories 

k. Monthly performance to TDL Metrics by each TDL task 

l. Government-Furnished Property (GFP) Inventory report 
 

C.5.1.5 SUBTASK 5 – CONVENE QUARTERLY IN-PROCESS REVIEWS (IPRs) 

The contractor PM shall convene a quarterly IPR meeting with, at a minimum, the DoD TPOC, 

FEDSIM COR, and other vital Government stakeholders (Section F, Deliverable 07). The 

purpose of this meeting is to ensure that the Government has all the required information to make 

decisions, manage stakeholders, and coordinate activities. The contractor shall provide minutes 

of these meetings, including attendance, issues discussed, decisions made, and action items 

assigned, to the DoD TPOC and the FEDSIM COR (Section F, Deliverable 08). 
 

C.5.1.6 SUBTASK 6 – WEEKLY ACTIVITY REPORTS 

The contractor shall prepare a Weekly Activity Report (Section F, Deliverable 09) for the 

Government’s selected TDLs to include at minimum, the following information: 

Summary: A brief statement of the overall TDL task status, modifications to TDLs, and any 

changes to the TDL since the last report. 

The report shall include all contractor employees on the TO (employees of the Prime, all 

subcontractors, and all vendors) who charge labor to the TO, at all locations, worldwide. 

The report shall be broken out by TDL, to account for different length standard work week; the 

as-of-date is the final day of each contractor pay period. 
 

C.5.1.7 SUBTASK 7 – TRIP REPORTS AND DEPLOYMENT COORDINATION 

The contractor shall document all long-distance travel in a Trip report (Section J, Attachment 

G) (Section F, Deliverable 10) including the name of the employee, Government approval 

authority, location of travel, duration of trip, total cost of the trip, and POCs at the travel 

location. Trip reports shall also contain, at a minimum, a detailed description of the purpose of 

the trip and any knowledge gained. 

The contractor shall be responsible for understanding and fully complying with DoD, Army, and 

Theater directives for all deployed personnel. The contractor shall coordinate all activities with 

the local Combatant Commander to ensure all contractor deployments are executed on schedule 

and in accordance with all required directives. This support shall include direct assistance with 

all actions required to deploy contractor personnel to deployable operational areas. The 

contractor shall stay abreast of all deployment requirements. The contractor shall coordinate and 

complete all related activities for the contractor personnel deployment to OCONUS locations, 

such as working in the Synchronized Pre-Deployment and Operational Tracker (SPOT) System 

and the Aircraft and Personnel Automated Clearance System (APACS) as well as creating 

LOAs. 
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C.5.1.8 SUBTASK 8 – PERSONNEL TRACKING AND REPORTING 

The contractor shall track all personnel supporting the TO via the Personnel Status Report 

(PERSTAT) (Section F, Deliverable 11). The Government will specify the information to be 

included in the PERSTAT post-award at the Program Kick-Off Meeting. 

For the PERSTAT, the contractor shall assist the DoD TPOC in maintaining the Government’s 

PERSTAT and other management tools for tracking the contractor’s availability against specific 

mission requirements. For personnel supporting U.S. Armed Forces, the contractor shall track 

and report on all applicable contractor personnel in the Central Command Area of Responsibility 

(AOR) via the PERSTAT as soon as those individuals have been scheduled to attend CONUS 

Replacement Center (CRC) for OCONUS deployment location. 
 

C.5.1.9 SUBTASK 9 – TECHNICAL DIRECTION LETTER(S) AND TECHNICAL 

DIRECTION PLAN(S) 

The contractor’s TO governance structure shall be scalable to effectively support a multi-tenant 

environment, which is defined as multiple Government entities with the need to separately track 

project management and contract elements such as requirements, deliverables, costs, and ceiling 

value. The contractor shall use a WBS, a component of the PMP, during the performance of Task 

1. During the life of the TO, the Government will require varying levels of support on behalf of 

the DoD and Federal Agencies. The Government anticipates that this will be a project-based TO 

with multiple projects concurrently operating across DoD and Federal Agencies. TDLs will be 

initiated at varying times within a PoP, consisting of various appropriation types (e.g., one-year, 

two-year, or no-year), depending on the bona fide need. These efforts may be severable or non- 

severable. The FEDSIM COR will communicate all requests for project support to the 

contractor. For each FEDSIM COR identified project, the Government will provide an initial 

draft TDL to the contractor and the contractor shall draft its Technical Direction Plan (Section F, 

Deliverable 12) for the Government review and approval in an editable, unlocked Word 

document and provide project management services. At a minimum, each updated draft 

Technical Direction Plan (TDP) shall include the following information: 

a. Summary of the Government’s requirement(s) which includes, at a minimum, the project 

specifications, structure, activities, conditions, risks, mitigations, and schedule from 

project inception through project closeout. All project milestones shall be detailed with 

clear, unambiguous target dates. 

b. TDL Number and date 

c. Project staffing and resource profile by task 

d. Travel and security considerations 

e. Communication and roles and responsibilities framework to ensure both the contractor 

and the Government are able to efficiently and effectively monitor progress and receive 

early warning of potential issues 

f. Government’s determination and contractor’s validation if the work is being performed 

under another contract. If yes, then the POC contact information and contract number 

must be provided. 

g. Detailed project cost estimate separated by CLIN and task. These cost estimates may not 

be exceeded without another CO-approved TDL 
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Once the draft TDP has been initially approved by the FEDSIM COR and FEDSIM CO, the 

contractor shall schedule and coordinate a TDP Project Kick-Off Meeting (Section F, 

Deliverable 13) at a location approved by the Government. TDP Project Kick-Off Meetings may 

be held virtually pending approval from the FEDSIM COR. The meeting will provide an 

introduction between the contractor personnel and Government personnel who will be involved 

with the project. The meeting will provide the Government and the contractor with an 

opportunity to discuss technical, management, and security issues as well as other TDL 

processes and procedures. At a minimum, the attendees shall include the contractor PM, relevant 

Government representatives, the DoD TPOC, and the FEDSIM COR. Prior to the TDP Project 

Kick-Off Meeting, the contractor shall provide a TDP Project Kick-Off Meeting Agenda 

(Section F, Deliverable 14) for review and approval by the FEDSIM COR and the DoD TPOC 

prior to finalizing. The TDP Project Kick-Off Meeting Agenda shall include, at a minimum, the 

following topics: 

a. Introduction of team members and personnel including roles, responsibilities, and lines of 

communication between the contractor and the Government. 

b. TDL review. 

c. Cost estimate discussion. 

d. Staffing discussion and status. 

The contractor shall draft and provide TDP Project Kick-Off Meeting Minutes (Section F, 

Deliverable 15), documenting the TDP Project Kick-Off Meeting discussion and capturing any 

action items. 

Following the TDP Project Kick-Off Meeting, the contractor shall provide the Final TDP 

(Section F, Deliverable 16) to the FEDSIM COR and FEDSIM CO for review and approval in 

accordance with Section E. The Final TDP shall be delivered in an editable, unlocked Word 

document. The TDP is an evolutionary document that shall be updated each Option Period at a 

minimum or as changes occur. The contractor shall work from the latest Government-approved 

version of the TDP. 
 

C.5.1.10 SUBTASK 10 – DEVELOP AND MAINTAIN A TO PORTAL 

The contractor shall develop and maintain a TO portal that both Government-approved 

contractor personnel and Government personnel can access worldwide via unique user ID and 

password. The TO portal shall not be CAC enabled and shall be a cloud-based solution available 

to users with a .mil and a .gov account. The contractor shall provide the DoD TPOC and the 

FEDSIM COR with a recommended portal strategy or solution (Section F, Deliverable 17) at 

the Program Kick-Off Meeting; once the FEDSIM COR has provided the contractor with 

authority to proceed, the contractor shall proceed with developing and implementing the 

approved solution in a timely and efficient manner. 

The objective of the TO portal is to introduce efficiencies and ensure coordinated service 

delivery worldwide. At a minimum, the TO portal shall serve as a repository for all TDLs and 

TO deliverables, and it shall also possess a workflow process that automates the contractor’s 

submission of Rough Order of Magnitudes (ROMs), Requests to Initiate Purchases (RIPs), and 

Travel Authorization Requests (TARs). This workflow process shall also allow the FEDSIM 

COR, TPOC and other Government personnel to provide digital concurrence and approval for 

ROMs, RIPs, and TARs. 
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At a minimum, the portal shall provide the following: 

a. Secure logical access controls with role-based views (e.g. COR, TPOC, tenant). 

b. A dashboard that identifies each TDL being supported and includes the following: 

1. TDL ID 

2. Client Name 

3. TDL Name 

4. Abbreviated work description 

5. Customer POC information 

6. Contractor POC information 

7. TDL start date 

8. TDL end date 

9. Allocated budget by CLIN 

10. Funded amount by CLIN 

11. Incurred cost amount by CLIN 

12. Invoiced amount by CLIN 

13. Burn Rate by CLIN 

c. An automated workflow for Government review/approval of RIPs and TARs, inclusive of 

the DoD TPOC and FEDSIM COR. 

d. The ability to view financial information to allow the Government to track each effort’s 

financial health. The Government will establish the level of granularity needed at the 

onset of an effort (e.g., TDL, funding document, or line of accounting level). 

e. An organized document library to store management related deliverables (e.g., MSRs, 

PMP, etc.). 

The portal shall be operational within 30 workdays of receipt of the Government’s approval on 

the portal strategy or solution (Section F, Deliverable 18). The portal capabilities are expected 

to evolve and adapt to meet the mission needs of the Government. 
 

C.5.1.11 SUBTASK 11 - TRANSITION-IN 

The contractor shall implement its Transition-In Plan no later than 15 workdays after award. 

During the Transition-In, the contractor shall ensure that there will be minimum service 

disruption to vital Government business and no service degradation during and after transition. 

All transition activities shall be completed 60 calendar days after Project Start (PS). The 

contractor shall provide a Transition-In Plan (Section F, Deliverable 19) at the Program Kick- 

Off Meeting based on the contractor’s proposed plan. 

As a part of transition-in, the contractor shall also coordinate with the outgoing contractors and 

the Government to ensure all Government property is transferred to the incoming contractor. The 

contractor shall provide an updated Transition-In Plan (Section F, Deliverable 19), based on the 

Transition-In Plan submitted with its proposal, to be approved by the Government. 
 

C.5.1.12 SUBTASK 12 - TRANSITION-OUT 

The Transition-Out Plan shall facilitate the 90-day accomplishment of a seamless transition from 

the incumbent to an incoming contractor/Government personnel at the expiration of the TO. The 
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contractor shall provide a draft Transition-Out Plan (Section F, Deliverable 20) no later than 

120 calendar days prior to expiration of the TO Base Period. The final Transition-Out Plan 

(Section F, Deliverable 21) shall incorporate the Government’s comments. The contractor shall 

review and update the Government-approved Transition-Out Plan on an annual basis, at a 

minimum, and the contractor shall review and update the Transition-Out Plan quarterly during 

the final Option Period (Section F, Deliverable 21). The contractor shall identify how it will 

coordinate with the incoming contractor and/or Government personnel to transfer knowledge 

regarding the following: 

a. Project management processes 

b. Points of contact (POCs) 

c. Location of technical and project management documentation 

d. Status of ongoing technical initiatives 

e. Appropriate contractor-to-contractor coordination to ensure a seamless transition 

f. Transition of Key Personnel roles and responsibilities 

g. Schedules and milestones 

h. Actions required of the Government 

The contractor shall also establish and maintain effective communication with the incoming 

contractor/Government personnel for the period of the transition via weekly status meetings. 
 

C.5.2 TASK 2 – ANALYTICAL AND EXECUTION PLANNING (AEP) SERVICES 

The contractor shall provide AEP expertise for the Government to identify and review new 

capabilities and counter emerging threats. The contractor shall conduct analysis; devise and 

recommend potential solutions for the Government’s review; conduct Cost Benefit Analysis; and 

schedules for prototyping, integration, demonstration, and assessment to upgrade, enhance, or 

develop ETAK technologies and capabilities. The contractor shall provide other AEP support for 

existing and future ETAK capabilities. 
 

C.5.2.1 SUBTASK 1 – ANALYTICAL SERVICES 

The contractor shall conduct research, threat analysis, and feasibility studies to provide 

recommendations for potential technology and capability solutions. The contractor shall 

document findings and results in the Analysis Report (Section F, Deliverable 22) upon 

completing the activities that include the following: 

a. Analyze current Tactics, Techniques, and Procedures (TTPs) employed by U.S. 

warfighters and OGA personnel as they relate to ETAK. 

b. Analyze ETAK product performance, operational capabilities, effectiveness, and 

associated enterprise support needs, identifying opportunities to upgrade or modify 

related systems or products to enhance operational support and capabilities. 

c. Conduct market analysis and assess potential applications of emerging technologies to 

alleviate noted deficiencies or weaknesses, enhance performance of existing ETAK 

products, or provide the needed functionality required in response to new and emerging 

operational missions and threats. The contractor shall support activities including the 

following: 

1. Provide support, including development of systematic situation analyses, trade-off 
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analyses, problem analyses, decision analyses, risk analyses, tactics analyses, 

mission analyses, and strategy analyses associated with systems engineering and 

integration. 

2. Provide human systems integration analysis and assess design solutions for ETAK 

systems. 

3. Conduct research and analysis in support of the development of IT-based ETAK 

systems, subsystems, associated equipment, and programs. 

4. Assist the Government with the effectiveness evaluation of Commercial-Off-The- 

Shelf (COTS), Government-Off-The-Shelf (GOTS), and other developmental 

hardware and software in the industry. 

5. Identify, exploit, and manipulate existing and emerging technologies. 

d. Conduct data analysis and provide technical recommendations for the enhancement of 

strategic concept development. 

e. Analyze operational support requirements to identify the insertion of technical updates to 

improve reliability and maintainability, lower costs, and/or add performance 

enhancements. 

f. Analyze strategic support requirements and identify areas where ETAK, in its existing or 

enhanced form, can offer improved services. 

g. Take high-impact initiatives to identify and incorporate new or evolving SA technologies 

from OGAs or the industry; craft strategies for the Government’s review; and facilitate 

internal and external communication and outreach efforts. 

h. Attend conferences and meetings with Government personnel to discuss and exchange 

technical, engineering, and programmatic information related to ETAK products. Provide 

meeting/conference minutes and proposed responses to action items (Section F, 

Deliverable 23). 
 

C.5.2.2 SUBTASK 2 – EXECUTION PLANNING SERVICES 

The contractor shall develop and recommend technology enhancement solutions of existing 

ETAK capabilities needed for air, ground, and maritime requirements for the Government’s 

review and consideration in the Execution Plan (Section F, Deliverable 24). The contractor shall 

focus on developing an approach that accommodates the wide variety of ETAK missions and 

uses in response to ETAK user agencies’ identified and emerging requirements while providing 

operational security, threat exploitation protection, and robust user interface as well as 

maintaining open systems architecture. The contractor shall develop an innovative and feasible 

approach and recommend enhancement solutions that can incrementally incorporate capabilities 

as new requirements emerge. The contractor shall employ system engineering, software and 

hardware engineering, system integration, experimentation and vulnerability assessments, and 

human systems integration in all developmental efforts. The contractor’s Execution Plan shall: 

a. Allow the Government to assess various courses of action including prototyping, 

integration, demonstration, and assessment for the recommended solution. 

b. Include ETAK technologies Concept of Operations (CONOPS), which shall address 

specific requirements, specifications, GFP, Contractor-Furnished Equipment (CFE), 

COTS and GOTS software, and locally fabricated integration components. The contractor 

shall provide an analysis of all CONOPS and recommendations of the most viable 
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concepts. 

c. Include Cost Benefit Analysis as well as schedule data for prototyping, integration, 

demonstration, and assessment to upgrade, enhance, or develop ETAK technologies and 

capabilities. 

d. For the Government’s approved CONOPS, the contractor shall demonstrate and evaluate 

the technologies proposed and provide expert level analysis and assessment of ETAK 

command and control systems and other emerging technical efforts. The contractor shall 

develop SOPs and processes associated with system operations and mission areas 

leveraging knowledge management and best practices. The contractor shall develop 

technical performance and evaluation plans to support rapid insertion of the capabilities 

into an operational environment. 

e. Identify documentation requirements and risks specifically related to intellectual property 

rights for ETAK engineering and development tasks or projects as well as mitigation 

strategies that can be employed through various courses of action. The contractor shall 

identify optimal formats and contents of these findings and recommendations in the 

Execution Plan and request the Government’s approval in advance. 
 

C.5.3 TASK 3 – ENGINEERING, DEVELOPMENT, INTEGRATION, AND 

SUSTAINMENT (EDIS) SERVICES 

The contractor shall provide EDIS services for the Government’s approved ETAK solutions 

upon review of the Analysis Report, Execution Plan, and other sources of input and 

consideration. 
 

C.5.3.1 SUBTASK 1 - ENGINEERING SERVICES 

The contractor shall provide engineering support associated with ETAK technologies and 

capabilities. Engineering support shall be provided in the following engineering domains 

including software, electrical, mechanical, biomedical, chemical, geospatial, environmental, 

nuclear, avionics, aerospace, network, Information Assurance (IA), and architectural engineering 

as required to support technologies and capabilities that are and will be integrated with ETAK. 

The contractor shall support activities that include the following: 

a. Conducting technical and systems engineering activities to prepare engineering packages 

including drawings and related artifacts to support production of the approved solution. 

The contractor shall recommend the specific composition of the engineering drawing 

package based on scope and complexity of the solution and the specific needs of the 

tenant agency. The contractor shall communicate and collaborate with the DoD TPOC 

and other Government representatives throughout this process; prepare for and participate 

in discussions, technical interchange meetings, configuration control boards, and other 

forums at various stages to review progress; and participate in a comprehensive review of 

the completed package. 

b. Developing and executing Configuration Management (CM) Plans (Section F, 

Deliverable 25) for all configuration items. The collection and dissemination systems 

process will be managed under the total CM process throughout the life of the system. 

The contractor shall prepare and/or evaluate Engineering Change Proposals (ECPs) to 

ensure proper deployment of changes. 
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c. Developing detailed designs of ETAK systems and subsystems in Systems Design 

Documents (Section F, Deliverable 26) in coordination with the Government. The 

designs shall include unique systems, subsystems, and components associated with 

ETAK including COP; SA; Intelligence, Surveillance, Reconnaissance, Reconnaissance 

(ISR); Force Protection (including Counter Unmanned Aerial Systems); system 

integration (all mobility platforms); Electronic Warfare (EW); space and terrestrial 

communications; and related sensors and networks. 

d. Producing Technical Data Package (TDP) reviews including drawing package audits, 

associated reports, technical summaries, technical service bulletins, and other open 

actions such as the Commercial Item Evaluation (Section F, Deliverable 27). 

e. Reviewing drawing packages, performing configuration audits, and preparing the 

Configuration Audit Reports (Section F, Deliverable 28). 
 

C.5.3.2 SUBTASK 2 - DEVELOPMENT SERVICES 

The contractor shall configure and tailor existing software and hardware and develop new or 

modified software and hardware to meet the needs of new or modified ETAK technologies. The 

configuration and programming activities will be determined by the specific software/hardware 

solutions and the required functionality. The contractor shall identify and document the detailed 

functional and performance requirements and the system, subsystem, and module specifications 

as applicable. This may include data inputs and sources, user interface formats or display 

layouts, processing requirements, data flow and storage requirements, data outputs and 

destinations, network architecture requirements and components, proposed programming 

language(s), and network and information security. The contractor shall support activities that 

include: 

a. Software Development 

1. Apply an agile approach to software development. 

2. Develop software products and associated interfaces using commercially accepted 

practices, and in accordance with the configuration standards defined in the 

Security Technical Implementation Guides (STIGs) located at 

https://public.cyber.mil/stigs/. 

3. The Government’s releasable deliverables shall include all certifications and 

attributes necessary for installation on Government computers and networks. 

These may include: 

i. Code verification. 

ii. Verification of compliance with industry and Government standards. 

iii. Developmental testing. 

iv. Code rework. 

v. Release for operational testing by customer. 

vi. Code finalization and release. 

4. The contractor shall deliver Software Documentation Packages (Section F, 

Deliverable 29) in conjunction with executable capability packages. 

Documentation packages shall include, for each software application/plug-in, the 

following in accordance with the instructions in Section J, Attachment E: 

i. Software Development Plan (SDP) 
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ii. Software Requirements Specification (SRS) 

iii. Software Design Description (SDD) 

iv. Software Test Plan (STP) 

v. Software Test Description (STD) 

vi. Software Test Report (STR) 

vii. Software User’s Manual (SUM) 

viii. Software Security Compliance Report 

ix. Installable Application and Execution Code 

x. Source Code and Data Files 

5. Sustain software by updating, integrating, testing, and delivering software 

corrections to ensure legacy capabilities are not degraded. 

b. Hardware Development 

1. Prototype hardware using detailed designs, and evaluate performance and ETAK 

functionality per the approved Systems Design Document. 

2. Update and deliver technical documentation (Section F, Deliverable 30) that 

reflects the updated system/equipment configuration. This technical 

documentation may include updating engineering drawings, provisioning 

documentation, software documentation, source code, and technical instructions 

by the Government. 
 

C.5.3.3 SUBTASK 3 - INTEGRATION SERVICES 

The contractor shall integrate new or modified systems, subsystems, and components into the 

ETAK architecture to increase mission effectiveness and improve performance. Integration 

support includes the integration of subsystems and sensors with models, software, hardware, 

firmware, COTS and GOTS items, integrated systems, and subsystems. The contractor shall 

provide an Integration Plan (Section F, Deliverable 31) and perform integration and installation 

of a new or modified ETAK system and transition to the new ETAK system per the approved 

Integration Plan. The contractor shall include in the Integration Plan and execute activities in its 

pre-planned sequencing, including roles and responsibilities, required resources, and associated 

schedules in accordance with new, upgraded, or modified ETAK systems. The contractor shall 

specify and leverage the engineering drawing package, project and integration schedules, and 

constraints imposed by ongoing operations. 
 

C.5.3.4 SUBTASK 4 - SUSTAINMENT SERVICES 

The contractor shall provide maintenance support and information security throughout all phases 

of the System Development Life Cycle (SDLC) to sustain existing and newly developed ETAK 

functionality and interoperability. 

a. Maintenance: The contractor shall maintain ETAK systems and equipment including 

infrastructure systems, software, hardware, and other related capabilities, as required by 

the Government. The contractor shall manage warranty and maintenance agreements for 

all equipment and software that require warranty and maintenance contracts. To mitigate 

service disruptions, all equipment shall remain covered by maintenance agreements 

through its deployment. Additionally, the contractor shall provide notification regarding 
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all future maintenance overage requirements. The contractor shall support activities that 

could include the following: 

1. Modernizing the ETAK infrastructure through the replacement of computer 

processors and peripheral equipment, updating required operating systems and 

control and support software, and upgrading interface test adapter and ancillary 

equipment hardware and software. 

2. Supporting sensor storage and providing maintenance and logistics processing for 

non-deployable systems. 

b. IA: The contractor shall support the design, development, and implementation of security 

countermeasures for all systems that adequately address IA requirements and provide 

confidentiality, integrity, availability, authentication, and non-repudiation. The contractor 

shall support activities that include the following: 

1. Address IA Vulnerability Alerts (IAVAs) and emerging technical security 

requirements from DoD and the industry. 

2. Develop an IA Plan (Section F, Deliverable 32) to implement an architecture to 

connect multiple security domains via accredited cross-domain solutions to flow 

information from high-security domains to low-security domains and vice versa. 

3. Assess and document in the plan the technical, operational, and programmatic 

risks that would be incurred; identify the associated pros and cons; and determine 

the probability of successful implementation. 

4. Work with the Government to identify any unique cybersecurity requirements and 

ensure activities and artifacts are aligned with those requirements. 
 

C.5.4 TASK 4 – ASSESSMENT, EXPERIMENTATION, AND DEMONSTRATION 

(AED) SERVICES 

The contractor shall provide Vulnerability Assessments and Field Experimentation services 

associated with ETAK throughout all phases of the systems life cycle and Operational 

Demonstration services as required by the Government. The contractor shall develop and execute 

an Assessment and Experimentation Plan that will be reviewed for accuracy and completeness 

and approved by the Government (Section F, Deliverable 33). The Assessment and 

Experimentation Plan (Section F, Deliverable 33) shall facilitate the Government’s 

Vulnerability Assessments and Field Experimentation of system performance, adherence to 

specifications, and overall effectiveness. 

The contractor shall provide the AED services associated with ETAK including the following. 

a. Vulnerability Assessments: The contractor shall provide Vulnerability Assessment 

services to the Government on hardware and software of the ETAK systems to protect 

components from any vulnerability to include, but not limited to, denial, degradation, 

destruction, manipulation, and information compromise. The contractor shall develop 

Assessment Status Reports (Section F, Deliverable 34) to document the status of 

software and hardware vulnerabilities of the ETAK systems. The contractor shall support 

the Government with development and implementation of corrective actions to mitigate 

or remove noted weaknesses or deficiencies found in the assessment, reviewed and 

approved by the Government. Vulnerability Assessment shall follow an iterative process: 

1. Analyze network architecture. 
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2. Analyze devices. 

3. Conduct penetration testing. 

4. Conduct Denial of Service (DoS). 

5. Report vulnerabilities. 

6. Recommend mitigation measures and support the Government with development 

and implementation of corrective actions. 

b. Field Experimentation: The contractor shall provide Field Experimentation services to the 

Government on hardware, software, and operational concepts of the ETAK systems. The 

contractor shall develop Experimentation Status Reports (Section F, Deliverable 35) to 

document the status of experimentation results. The contractor shall develop and 

implement corrective actions to mitigate or remove noted weaknesses or deficiencies 

found in the experimentation, reviewed and approved by the Government. The contractor 

shall assess and evaluate ETAK solutions to ensure interoperability, utility, security, 

reliability, stability, efficiency, and human factors integration 

c. Operational Demonstration: The contractor shall provide ETAK technology and 

capability demonstration services during an operational experiment, exercise, or 

evaluation as required by the Government. This support requires rapid response and 

deployment of Field Service Representatives (FSRs) as well as small scale deployment of 

ETAK technologies, required within timelines associated with ongoing operations in 

support of DoD and OGAs in CONUS or OCONUS locations. The expected duration of 

the task ranges from 60 to 180 calendar days; however, the length of Temporary Duty 

(TDY) may be longer or shorter depending on the task and mission circumstances and 

will fluctuate with project requirements. 
 

C.5.5 TASK 5 – TRAINING SUPPORT 

The contractor shall provide training on the ETAK-related technologies and capabilities 

including the following: 

a. Develop Training Documentation (Section F, Deliverable 36) containing materials and 

manuals, as well as coordinate and provide training for demonstrations, exercises, 

operational systems training, and mission training. At a minimum, operational systems 

training shall address operator and/or maintainer interfaces with the system, including 

normal and degraded modes of operation in order to ensure users’ ability to operate the 

systems delivered. Also, at a minimum, cyber security training shall address Computer 

Network Defense (CND), IA, and Certification and Accreditation (C&A) topics. 

b. Adapt and continuously improve Training Documentation (Section F, Deliverable 36) 

based on system updates and student feedback. The contractor shall develop master 

reproducible training materials and training aids to support follow-on training. As part of 

the training effort, the contractor shall support the Government in the review and/or 

evaluation of training documentation. 

c. Provide operations and maintenance training for ETAK system and technology users at 

all levels, using all modes of training including classroom, on-the-job and distance 

learning as needed at the Government and contractor sites worldwide. The contractor 

shall provide training that covers all system components and required procedures. The 

contractor shall support Government pre-system deployment validation of all training and 

training material. 
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E.1 PLACE OF INSPECTION AND ACCEPTANCE 

Inspection and acceptance of all work performance, reports, and other deliverables under this TO 

will be performed by the FEDSIM COR at GSA Headquarters in Washington D.C. with 

technical input from the DoD TPOC at the DoD managing office in Tampa, Florida, or at another 

site designated by the FEDSIM COR. 
 

E.2 SCOPE OF INSPECTION 

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO 

requirements by the FEDSIM COR and DoD TPOC. Inspection may include validation of 

information or software through the use of automated tools, testing, or inspections of the 

deliverables, as specified in the TO. The scope and nature of this inspection will be sufficiently 

comprehensive to ensure the completeness, quality, and adequacy of all deliverables. 

The Government requires a period NTE 15 workdays after receipt of deliverable items for 

inspection and acceptance or rejection. 
 

E.3 BASIS OF ACCEPTANCE 

The basis for acceptance shall be compliance with the requirements set forth in the TO and 

relevant terms and conditions of the contract. Deliverable items rejected shall be corrected in 

accordance with the applicable clauses. 

Acceptance will occur when all discrepancies, errors, or other deficiencies identified in writing 

by the Government have been resolved, through documentation updates, program correction, or 

other mutually agreeable methods. 

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies, 

errors, or other deficiencies identified in writing by the Government have been corrected. If the 

deliverable is adequate, the Government may accept it or provide comments for incorporation. 

All of the Government’s comments on deliverables shall either be incorporated in the succeeding 

version of the deliverable, or the contractor shall explain to the Government’s satisfaction why 

such comments should not be incorporated. 

If the Government finds that a deliverable contains spelling errors, grammatical errors, or 

improper format, or otherwise does not conform to the quality assurance requirements stated 

within this TO, the document may be rejected without further review and returned to the 

contractor for correction and resubmission. If the contractor requires additional Government 

guidance to produce an acceptable version, the contractor shall arrange a meeting with the 

FEDSIM COR. 
 

E.4 DELIVERABLES 

The Government will provide written acceptance, comments, and/or change requests, if any, 

within 15 workdays (unless specified otherwise in Section F) from Government receipt of the 

deliverable. Upon receipt of the Government comments, the contractor shall have ten workdays 

to incorporate the Government’s comments and/or change requests and to resubmit the 

deliverable. 
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E.5 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT 

The FEDSIM CO or FEDSIM COR will provide written notification of acceptance or rejection 

(Section J, Attachment H) of all deliverables within 15 workdays (unless specified otherwise in 

Section F). All notifications of rejection will be accompanied with an explanation of the specific 

deficiencies causing the rejection. 
 

E.6 NON-CONFORMING PRODUCTS OR SERVICES 

Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the 

contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected 

within ten workdays, the contractor shall immediately notify the FEDSIM COR of the reason for 

the delay and provide a proposed corrective action plan within ten workdays. 

If the contractor does not provide products or services that conform to the requirements of this 

TO, the Government will document the issues associated with the non-conforming products or 

services in the award fee determination report, and there will be an associated impact to the 

award fee earned. 
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F.1 PERIOD OF PERFORMANCE 

The PoP for this TO is a one-year base period and four, one-year option periods. 
 

Base Period: September 30, 2020 – September 29, 2021 

First Option Period: September 30, 2021 – September 29, 2022 

Second Option Period: September 30, 2022 – September 29, 2023 

Third Option Period: September 30, 2023 – September 29, 2024 

Fourth Option Period: September 30, 2024 – September 29, 2025 

 

F.2 PLACE OF PERFORMANCE 

The primary place of performance is the contractor facility. The Government places of 

performance are DoD Tampa Field Office in Tampa, Florida, and Fort Belvoir, Virginia, and 

may include various CONUS and OCONUS locations listed below and per TDL. Long-distance 

travel is anticipated to various CONUS and OCONUS locations when required. 

CONUS: 

a. Camp Dawson, West Virginia 

b. Camp Roberts, California 

c. Colorado Springs, Colorado 

d. Fort Benning, Georgia 

e. Fort Bragg, North Carolina 

f. Fort Drum, New York 

g. Fort Eustis, Virginia 

h. Hurlburt Field, Florida 

i. MacDill Air Force Base, Florida 

OCONUS: 

a. Africa Command (AFRICOM) AOR 

b. Central Command (CENTCOM) AOR 

c. European Command (EUCOM) AOR 

d. Indo-Pacific Command (INDOPACOM) AOR 

e. Northern Command (NORTHCOM) AOR 

f. Southern Command (SOUTHCOM) AOR 
 

F.3 TASK ORDER SCHEDULE AND MILESTONE DATES 

The following schedule of milestones will be used by the FEDSIM COR to monitor timely 

progress under this TO. The following abbreviations are used in this schedule: 

DEL: Deliverable 

IAW: In Accordance With 

NLT: No Later Than 

TOA: Task Order Award 
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F.6 PLACE(S) OF DELIVERY 

Unclassified deliverables or correspondence shall be delivered to the FEDSIM CO and COR at 

the following: 

Contracting Officer: 

Aaron Young  

GSA FAS AAS FEDSIM (QF0B) 

1800 F Street, NW 

Washington, D.C. 20405 

Telephone: (202) 344-9651 

Email: Aaron.Young@gsa.gov  

COR: 

GSA FAS AAS FEDSIM 

ATTN: Jenny Chung, COR (QF0B) 1800 F Street, NW 

Washington, D.C. 20405 

Telephone: (202) 706-8362  

Email: Jenny.Chung@gsa.gov 

ACOR: 

GSA FAS AAS FEDSIM 

ATTN: John S. Hegamyer, ACOR (QF0B)  

1800 F Street, NW 

Washington, D.C. 20405 

Telephone: (202) 577-2143  

Email: John.hegamyer@gsa.gov 

 

Copies of all deliverables shall also be delivered to the DoD TPOC. The DoD TPOC name, 

address, and contact information will be provided at award. 
 

F.7 NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT 

(PNR) 

The contractor shall notify the FEDSIM COR via a PNR (Section J, Attachment D) as soon as 

it becomes apparent to the contractor that a scheduled delivery will be late. The contractor shall 

include in the PNR the rationale for late delivery, the expected date for the delivery, and the 

project impact of the late delivery. The FEDSIM COR will review the new schedule and provide 

guidance to the contractor. Such notification in no way limits any Government contractual rights 

or remedies including, but not limited to, termination. 
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G.1 CONTRACTING OFFICER’S REPRESENTATIVE (COR) 

The FEDSIM CO appointed a FEDSIM COR in writing through a COR Appointment Letter 

(Section J, Attachment A). The FEDSIM COR will receive, for the Government, all work 

called for by the TO and will represent the FEDSIM CO in the technical phases of the work. The 

FEDSIM COR will provide no supervisory or instructional assistance to contractor personnel. 

The FEDSIM COR is not authorized to change any of the terms and conditions, scope, schedule, 

and price of the Contract or the TO. Changes in the scope of work will be made only by the 

FEDSIM CO by properly executed modifications to the Contract or the TO. 
 

G.1.1 CONTRACT ADMINISTRATION 

Contracting Officer: 

Aaron Young 

GSA FAS AAS FEDSIM (QF0B) 

1800 F Street, NW  

Washington, D.C. 20405 

Telephone: (202) 344-9651 

Email: Aaron.Young@gsa.gov 

COR:  

Jenny Chung 

GSA FAS AAS FEDSIM (QF0B) 

1800 F Street, NW  

Washington, D.C. 20405 

Telephone: (202) 706-8362 

Email: Jenny.Chung@gsa.gov 

Assistant COR: 

John S. Hegamyer  

GSA FAS AAS FEDSIM (QF0B)  

1800 F Street, NW 

Washington, D.C. 20405 

Telephone: (202) 577-2143  

Email: John.hegamyer@gsa.gov 

Technical Point of Contact:  

Erik Syvrud  
Quick Response Branch Tampa Field Office 
4950 West Kennedy Suite 302 

Tampa, FL 33609 

Telephone: 813-839-0750 

Email: Erik.p.syvrud.civ@mail.mil 

 

INVOICE SUBMISSION 

The contractor shall submit Requests for Payments in accordance with the format contained in 
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General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT 

PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following data 

elements shall be included on each invoice: 

Task Order Number: (from GSA Form 300, Block 2) 

Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block 4) 

FEDSIM Project Number: 2019092DE 

Project Title: Mission Awareness Capabilities Ramp-up and Optimization (MACRO) 

The contractor shall submit invoices as follows: 

The contractor shall utilize FEDSIM’s electronic Assisted Services Shared Information SysTem 

(ASSIST) to submit invoices. The contractor shall manually enter CLIN charges into Central 

Invoice Services (CIS) in the ASSIST Portal. Summary charges on invoices shall match the 

charges listed in CIS for all CLINs. The contractor shall submit invoices electronically by 

logging onto the following link (requires Internet Explorer to access the link): 

https://portal.fas.gsa.gov 

Log in using your assigned Identification (ID) and password, navigate to the order against which 

you want to invoice, click the Invoices and Acceptance Reports link in the left navigator, and 

then click the Create New Invoice button. By utilizing this method, no paper copy of the invoice 

shall be submitted to GSA FEDSIM or the GSA Finance Center. The contractor shall provide 

invoice backup data, as an attachment to the invoice, in accordance with the contract type, 

including detail such as labor categories, rates, and quantities of labor hours per labor category. 

The FEDSIM COR may require the contractor to submit a written “hardcopy” invoice with the 

client’s certification prior to invoice payment. A paper copy of the invoice is required for a 

credit. 

The contractor is certifying, by submission of an invoice in the CIS, that the invoice is correct 

and proper for payment. 

If there are any issues submitting an invoice, contact the Assisted Acquisition Services Business 

Systems (AASBS) Help Desk for support at 877-472-4877 (toll free) or by email at 

AASBS.helpdesk@gsa.gov. 
 

G.2 INVOICE REQUIREMENTS 

The contractor shall submit a draft copy of an invoice backup in Excel to the FEDSIM COR and 

DoD TPOC for review prior to its submission to ASSIST. The draft invoice shall not be 

construed as a proper invoice in accordance with FAR 32.9 and GSAM 532.9. The contractor 

shall provide receipts on an as-requested basis. 

The final invoice is desired to be submitted within six months of project completion. Upon 

project completion, the contractor shall provide a final invoice status update monthly. 

Regardless of contract type, the contractor shall report the following data: 

a. OASIS MA-IDIQ number. 

b. Task Order Award Number (NOT the Solicitation Number). 

c. Contractor Invoice Number. 

d. Contractor Name. 

e. POC Information. 
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f. Current PoP. 

g. Amount of invoice that was subcontracted. 

The amount of invoice that was subcontracted to a small business shall be made available upon 

request. 
 

G.2.1 CPAF CLINs (FOR LABOR) 

The contractor may invoice monthly on the basis of cost incurred for the CPAF CLINs by TDL. 

The invoice shall include the PoP covered by the invoice (all current charges shall be within the 

active PoP), the CLIN number and title, and the TDL number. All hours and costs shall be 

reported by individual, rolled up by project and by CLIN element (as shown in Section B), and 

shall be provided for the current billing month and in total from project inception to date. 

The contractor shall create a template of the invoice backup data format for labor charges in 

spreadsheet form (Section F, Deliverable 38) and provide it to the FEDSIM COR for review and 

acceptance in accordance with Section E. The listing shall include separate columns and totals 

for the current invoice period and the project-to-date. The contractor shall always submit 

invoices and backup data using the most recent FEDSIM COR-approved spreadsheet template. 

The contractor shall provide the invoice data in spreadsheet form with, at a minimum, the 

detailed information identified below. 

a. Employee name (current and past employees). 

b. Employee company. 

c. Exempt or non-exempt designation. 

d. Service Occupational Classifications (SOC) number. 

e. Employee OASIS labor category. 

f. Current monthly and total cumulative hours worked. 

g. Direct labor rate. 

h. Effective hourly rate (e.g., cumulative costs/cumulative hours). 

i. Current approved billing rate percentages in support of costs billed. 

j. Itemization of cost centers applied to each individual invoiced. 

k. Itemized breakout of indirect costs (e.g., Fringe, Overhead (OH), General and 

Administrative (G&A) burdened costs for each individual invoiced (rollups are 

unacceptable)). 

l. Any costs incurred not billed reported by CLIN (e.g., lagging costs). 

m. Labor adjustments from any previous months (e.g., timesheet corrections). 

n. Provide comments for deviations outside of a ten percent range. 

All cost presentations provided by the contractor in Excel shall show indirect charges itemized 

by individual with corresponding indirect rates with cost center information. The invoice detail 

shall be organized by CLIN. 

The contractor may invoice for fee after accepting the modification which includes the award fee 

determination and any corresponding deobligation of unearned fee. See the AFDP (Section J, 

Attachment I) for additional information on the award fee determination process. 

When the incurred cost method is used to determine the Award Fee Pool Allocation for an 

Award Fee period, the incurred cost shall be calculated using approved provisional billing rates 

as established by the cognizant Government auditor, in accordance with FAR 42.704. Approved 
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provisional billing rates shall not be adjusted for the purpose of accumulating incurred costs and 

calculating the Award Fee Pool Allocation. 
 

G.2.2 MATERIALS AND EQUIPMENT AND ODCs 

The contractor may invoice monthly on the basis of cost incurred for the Materials and 

Equipment and ODCs CLIN. The invoice shall include the PoP covered by the invoice and the 

CLIN number and title. The contractor shall create a template of the invoice backup data for 

Materials and Equipment and ODCs charges by TDL in spreadsheet form (Section F, 

Deliverable 39) and provide it to the FEDSIM COR for review and acceptance in accordance 

with Section E. The contractor shall always submit invoices and backup data using the most 

recent FEDSIM COR-approved spreadsheet template. In addition, the contractor shall provide 

the following detailed information for each invoice submitted, as applicable. Spreadsheet 

submissions are required. 

a. Materials and Equipment and/or ODCs purchased. 

b. RIP or Consent to Purchase (CTP) number or identifier. 

c. Date accepted by the Government. 

d. Associated CLIN. 

e. Project-to-date totals by CLIN. 

f. Cost incurred not billed by CLIN. 

g. Remaining balance of the CLIN. 

h. Any applicable fee. 

i. Explanation of variances exceeding ten percent of the approved versus actual costs 

All cost presentations provided by the contractor shall also include any indirect costs being 

applied with associated cost center information. 
 

G.2.3 TRAVEL 

Contractor costs for travel will be reimbursed at the limits identified in Section H.16.3 and as set 

in the following regulations (see FAR 31.205-46): 

a. Federal Travel Regulation (FTR) - prescribed by the GSA, for travel in the contiguous 

U.S. 

b. Joint Travel Regulations (JTR) Volume 2, DoD Civilian Personnel, Appendix A - 

prescribed by the DoD, for travel in AK, HI, and outlying areas of the U.S. 

c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem 

Allowances for Foreign Areas” - prescribed by the DoS, for travel in areas not covered in 

the FTR or JTR. 

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable 

with the JTR/FTR/DSSR. The invoice shall include the PoP covered by the invoice and the 

CLIN number and title. The contractor shall create a template of the invoice backup data for 

travel charges in spreadsheet form (Section F, Deliverable 40) and provide it to the FEDSIM 

COR for review and acceptance in accordance with Section E. The contractor shall always 

submit invoices and backup data using the most recent FEDSIM COR-approved spreadsheet 

template. Separate worksheets, in MS Excel format, shall be submitted for travel. 

CLIN/Task Total Travel: This invoice information shall identify all cumulative travel costs billed 

by CLIN/Task. The current invoice period’s travel details shall include separate columns and 
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totals and include the following: 

a. TAR number or identifier, approver name, and approval date. 

b. Current invoice period. 

c. Travel location(s). 

d. Names of persons traveling. 

e. Number of travel days. 

f. Dates of travel. 

g. Number of days per diem charged. 

h. Per diem rate used. 

i. Total per diem charged. 

j. Transportation costs. 

k. Total charges. 

l. Explanation of variances exceeding ten percent of the approved versus actual costs. 

m. Indirect handling rate. 

All cost presentations provided by the contractor shall also include OH charges and G&A 

charges in accordance with the contractor’s Defense Contract Audit Agency (DCAA) cost 

disclosure statement. 
 

G.3 TASK ORDER CLOSEOUT 

The Government will unilaterally close out the TO no later than six years after the end of the TO 

PoP if the contractor does not provide final DCAA rates by that time. 
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H.1 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS) 

The NAICS code for this TO is 541330, Exception A, Engineering Services. 
 

H.2 PRODUCT SERVICE CODE (PSC) 

The PSC is R425 – Engineering and Technical Services. The contractor shall enter the PSC in 

OASIS Management Module for each TOA. 
 

H.3 KEY PERSONNEL 

The following are the minimum personnel who shall be designated as “Key.” The Government 

does not intend to dictate the composition of the ideal team to perform this TO. In addition to 

those Key Personnel described below, the Government will consider no more than two additional 

Key Personnel for which the offeror shall provide its own required/desired qualifications. The 

Key Personnel must possess all required qualifications at the time of proposal submission. 

a. Program Manager (PM) 

b. Senior Project Engineer 

c. Technology Integration Liaison 

The Government desires that Key Personnel be assigned for the duration of the TO. 
 

H.3.1 PROGRAM MANAGER (PM) 

The contractor shall identify a PM Key Personnel who shall provide management, direction, 

business operations support, quality control, and leadership of the execution of this TO. The PM 

shall be an employee of the prime offeror at the time of proposal submission or have an offer of 

employment from the prime offeror that the Key Personnel intends to accept in the event of an 

award being made to the offeror at the time of proposal submission. The PM is required to 

provide overall leadership and guidance for all contractor personnel assigned to the TO including 

assigning tasks to contractor personnel, supervising ongoing technical efforts, and managing 

overall TO performance. The PM shall have the ultimate authority to commit the contractor’s 

organization and make decisions for the contractor’s organization in response to Government 

issues, concerns, and comments, as well as be proactive in alerting the Government to potential 

TO and resource limitations issues. The PM shall be responsible for the quality and efficiency of 

the contractor’s performance and shall assist the Government with all financial and business 

processes of the TO, excluding inherently Governmental functions. The PM shall be located 

within 50 miles radius from the FEDSIM COR location at GSA Headquarters in D.C. and work 

closely with the DoD TPOC, currently in Tampa, Florida. The PM shall be required to 

occasionally travel to CONUS and OCONUS locations. 

It is required that the PM has the following qualifications: 

a. Possess a current certification in at least one of the following at time of proposal 

submission and maintain the certification throughout the life of the TO: 

1. Project Management Institute (PMI) Project Management Professional or PMI 

Program Management Professional (PgMP) certification. 

2. Federal Acquisition Certification for Program and Project Managers (FAC P/PM) 

Level 3. 
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3. Defense Acquisition Workforce Improvement Act (DAWIA) Level III Program 

Management certification. 

b. Possess a minimum of ten years’ recent experience providing DoD program management 

similar in scope and complexity to this TO, including work in CONUS and OCONUS 

environments. 

c. Possess a minimum of five years’ experience planning, directing, coordinating, and 

managing a project similar to this TO, including financial management, manpower 

utilization, procurement of Materials and Equipment, standards, problem resolution, and 

employee relations (including subcontractors, cost, budget, and managing to milestones). 

d. Possess an active Top Secret (TS) clearance and be Sensitive Compartmented 

Information (SCI) eligible at the time of proposal submission. 

It is desired that the PM has the following qualifications: 

a. Possess a master’s degree in a related business or technical discipline. 

b. Possess a minimum of five years’ experience planning, directing, coordinating, and 

managing a project similar in size, scope and complexity to this TO. 

c. Possess experience in managing strategic outreach efforts to external Government 

agencies, programs, and resources that can enhance the program similar to the size, 

scope, and complexity of this TO. 

d. Possess a minimum of five years of experience with broad DoD financial management 

reporting systems. 
 

H.3.2 SENIOR PROJECT ENGINEER 

The contractor shall identify a Senior Project Engineer Key Personnel to serve as a project lead 

and engineer and be responsible for providing oversight and guidance to a variety of major 

engineering tasks and projects under the TO, including systems EDIS tasks and projects. The 

Senior Project Engineer shall serve as an interface and POC with the DoD TPOC and other 

Government representatives at the technical and project level. The Senior Project Engineer shall 

support major project operations by developing management procedures and controls, planning 

and directing project execution, and monitoring and reporting progress. The Senior Project 

Engineer shall manage acquisition and employment of the major project resources. The Senior 

Project Engineer shall manage and control financial, technical, and administrative aspects of the 

major projects with respect to contract requirements at the project level. 

It is required that the Senior Project Engineer has the following qualifications: 

a. Possess a minimum of ten years’ recent Federal Government project management 

experience, specializing in the planning and management of multiple projects in systems 

engineering, development, assessments, integration, and sustainment. 

b. Possess three years of experience with DoD policies pertaining to program management 

and fiscal planning. 

c. Possess an active TS clearance and be SCI-eligible at the time of proposal submission. 
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It is desired that the Senior Project Engineer has the following qualifications: 

a. Possess a master’s degree from an accredited institution in one or more of the following 

disciplines: engineering, computer science, information systems, electrical engineering, 

mechanical engineering, or related project management field. 

b. Possess an active PMI Project Management Professional certification, FAC P/PM, or 

DAWIA Program Management certification. 
 

H.3.3 TECHNOLOGY INTEGRATION LIAISON 

The contractor shall identify a Technology Integration Liaison Key Personnel who supports the 

Government’s long-term strategic direction for the development and integration of SA 

technologies and solutions under the MACRO TO. The Technology Integration Liaison shall 

lead high-impact initiatives to identify and incorporate new or evolving SA technologies from 

OGAs or the industry; craft strategy for the Government’s review; and facilitate internal and 

external communication and outreach efforts. The Technology Integration Liaison shall find 

innovative ways to evolve and improve ETAK-related technologies and capabilities; assist in 

performing mission analyses of operational requirements; assist in reviewing and developing 

system concepts; and perform technological trade-off study assessments of concepts being 

considered by the Government. It is required that the Technology Integration Liaison work 

closely with the DoD TPOC and other Government representatives to ensure effective and 

efficient communication and coordination with the managing DoD offices. The Technology 

Integration Liaison shall be required to occasionally travel to CONUS and OCONUS locations. 

It is required that the Technology Integration Liaison has the following qualifications: 

a. Possess a minimum of ten years’ recent experience providing systems engineering work, 

including knowledge of and experience with complex engineering concepts and delivery. 

b. Possess a minimum of five years of experience providing system engineering support to 

DoD organizations. 

c. Possess a minimum of five years of experience leading an engineering team in 

conceiving, planning, and conducting analysis and execution planning for complex 

technological problems. 

d. Possess experience leading strategic outreach efforts to OGAs, programs, and resources 

that can enhance the program relevant to the complexity of this TO. 

e. Possess an active TS clearance and be SCI-eligible at the time of proposal submission. 

It is desired that the Technology Integration Liaison has the following qualifications: 

a. Possess a minimum of five years’ experience providing rapid prototyping or 

development. 

b. Possess a minimum of five years’ experience performing Test and Evaluation activities. 

c. Possess experience integrating SA technologies and capabilities relevant to the scope of 

the TO. 
 

H.3.4 KEY PERSONNEL SUBSTITUTION 

The contractor shall not replace any personnel designated as Key Personnel without the written 

concurrence of the FEDSIM CO. Prior to utilizing other than the Key Personnel specified in its 
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All classified systems and personnel security must be in accordance with the NISPOM. 

Contractor personnel performing IT-sensitive duties are subject to investigative and assignment 

requirements in accordance with IA, personnel security, and other affiliated regulations. 

Additional OPSEC requirements to the NISPOM are in effect, and the Government will provide 

its OPSEC Plan to the contractor. The contractor shall develop an OPSEC SOP Plan (Section F, 

Deliverable 41) within 90 calendar days of TOA, to be reviewed and approved by the DoD 

TPOC/OPSEC officer, per DoD regulations. This OPSEC SOP Plan shall include the 

Government’s critical information, why it needs to be protected, where it is located, who is 

responsible for it, and how to protect it. The contractor shall implement its OPSEC SOP Plan 

upon approval by the Government. In addition, the contractor shall identify an individual who 

will be an OPSEC Coordinator. The contractor shall ensure this individual becomes OPSEC 

Level II certified per DoD reference. 

The contractor shall also require access to all applicable program/project Security Classification 

Guides (SCG), the IT Enterprise (ITE), the NSANet, the SIPRNet, and the NIPRNet as 

applicable to the systems being supported. 

In general, all necessary facility and employee security clearances shall be at the expense of the 

contractor. The contractor shall comply with all security requirements. 
 

H.7.1 INFORMATION ASSURANCE 

The contractor may have access to sensitive (including privileged and confidential) data, 

information, and materials of the U.S. Government. These printed and electronic documents are 

for internal use only and remain the sole property of the U.S. Government. Some of these 

materials are protected by the Privacy Act of 1974 (AMENDED) and Title 38. Unauthorized 

disclosure of Privacy Act or Title 38 covered materials is a criminal offense. 

Work on this TO may require that contractor personnel have access to privacy and other 

sensitive information. Contractor personnel shall adhere to the Privacy Act, Title 5 of the U.S.C., 

Section 552a and applicable agency rules and regulations. 

Contractor personnel shall not divulge or release privacy data or information developed or 

obtained in the performance of this TO, until made public or specifically authorized by the 

Government. The contractor shall not use, disclose, or reproduce third-party companies’ 

proprietary data, other than as authorized and required in performance of this TO. 

The contractor shall have access to classified information worldwide and is authorized to use the 

Defense Technical Information Center (DTIC) and the Defense Courier Service (DCS) as 

applicable. No contractor generated Communications Security (COMSEC) or GFI may be 

provided to DTIC. The contractor shall require access to Secret, TS, COMSEC, DTIC, SCI, 

Non-SCI, NATO, and FOUO information. 

The contractor shall comply with FAR 52.204-2, Security Requirements. This clause involves 

access to information classified confidential, Secret, or TS and requires contractors to comply 

with the Security Agreement (DoD (DD) Form 441), including the NISPOM (DoD 5220.22-M), 

and any revisions to DoD 5220.22-M, notice of which has been furnished to the contractor. 
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H.7.2 SECURITY CLEARANCES 

All contractor personnel (including subcontractors, if proposed) under this TO are required to 

have the appropriate level of personnel security clearance before performing any work under this 

TO. Some contractor personnel under applicable Section C task areas to include, but not limited 

to, Section C Task 2 and Task 4 are required to have an active TS clearance with SCI eligibility 

before performing any work under this TO. 

Some positions and functional roles may not require a security clearance (primarily in support of 

Task 1), and others may only require a Secret or TS clearance. On a limited case-by-case basis, 

exceptions to personnel security clearances may temporarily be granted in writing. The 

contractor shall communicate all exception requests to the FEDSIM COR and a final decision 

will be made by the FEDSIM CO. 

Contractor personnel that require a security clearance shall have undergone an SSBI or a SSBI 

Periodic Review (SSBI-PR) within the last six years that was favorably adjudicated. If the SSBI- 

PR is overdue as a result of Government delays in processing background investigations, then 

the contractor personnel will continue to be eligible for access to classified information if the 

current eligibility is indicated in Joint Personnel Adjudication System (JPAS). The exception to 

the preceding sentence is if the Government is aware of relevant derogatory information related 

to an individual’s continued eligibility for access, then the contractor personnel may be denied 

access. All contractor personnel shall be formally nominated by their company’s security office 

to be indoctrinated into SCI programs. 

The contractor shall ensure that all security, misconduct, or performance-related incidents are 

reported to the FEDSIM COR and the contractor’s Facility Security Officer (FSO) immediately 

upon discovery of the incident. Once reported to the FEDSIM COR and the FSO and within 

seven working days of the incident, the contractor’s FSO shall report the incident in JPAS. 

Incidents that are not reported in the time frame and manner prescribed above may result in the 

incident along with the contractor’s FSO being reported to the Defense Security Service (DSS) 

as a security violation and/or TO performance failure. 
 

H.7.3 FACILITY CLEARANCE LEVEL (FCL) 

Work covered under this TO does not include the acquisition of land or the erection of 

permanent facilities. The contractor shall adhere to and comply with the security guidelines and 

requirements outlined in the Department of Defense (DD) Form 254 (Section J, Attachment X) 

and DD Form 254 Addendum (Section J, Attachment Y), which require the contractor to 

possess a TS FCL. The contractor shall follow instructions for public release requirements and 

disclosure policy references in the DD Form 254 Contract Security Classification Specification 

Block 12 as well as additional security guidance and requirements in Blocks 13 and 14. 
 

H.8 INTERNATIONAL TRAFFIC IN ARMS REGULATIONS (ITAR) 

The contractor and/or its subcontractors may be required to generate, or need access to, export- 

controlled items. It is the responsibility of the contractor, as the exporter, to obtain the 

appropriate export license or exemption(s). The contractor shall comply with all U.S. laws, 

policies, and regulations applicable to the exchange of information with foreign nationals and 

foreign countries, including, but not limited to the ITAR, the Export Administration Regulations 

(EAR), and policies of the requiring activity’s foreign disclosure office, in accomplishing the 



SECTION H – SPECIAL CONTRACT REQUIREMENTS 
 

Task Order Request 47QFCA20F0022 P00003 

 

requirements. The contractor shall refer to DFARS Clause 252.225-7048, Export-Controlled 

Items (June 2013) for compliance. 
 

H.9 DEFENSE BASE ACT (DBA) INSURANCE 

Pursuant to FAR 28.305, DBA insurance coverage provides workers’ compensation benefits 

(e.g., medical, disability, death) in the event of a work-related injury or illness outside the U.S. 

The Government requires that employees hired by contractors and subcontractors who work 

internationally be protected by the DBA coverage, regardless of their assignment and/or location 

unless a waiver has been obtained by the U.S. Department of Labor (DoL). 

DBA insurance shall be charged in accordance with the contractor’s Cost Accounting Standards 

(CAS) Disclosure Statement (D/S) and adequate cost accounting system, and shall be furnished 

to the FEDSIM CO and COR within 30 days of award of the TO. The contractor shall submit 

RIP(s) prior to incurring the costs. If required and approved by the FEDSIM CO, additional 

DBA riders may be charged as a direct cost to the Government. 
 

H.10 STATUS OF FORCES AGREEMENTS (SOFA) 

A SOFA defines the legal status of DoD personnel, activities, and property in the territory of 

another nation and set forth rights and responsibilities between the U.S. and the host government. 

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the 

SOFAs negotiated and implemented by the DoS and DoD. The contractor shall coordinate with 

the Government to satisfy all requirements mandated by the governing regulations for the 

specified country or theater. The contractor shall be responsible for determining what 

requirements are applicable. The withdrawal of IC or TR status, or the withdrawal of or failure to 

provide any of the privileges associated therewith by the U.S., shall not constitute grounds for 

excusable delay by the contractor in the performance of this TO and will not justify or excuse the 

contractor defaulting in the performance of this TO. Furthermore, withdrawal of SOFA status for 

any reason shall not serve as a basis for the contractor filing any claims against the U.S. 

There is one SOFA for NATO nations, and the terms of that SOFA apply to all NATO allies and 

most Partnership for Peace nations. In Germany, the NATO SOFA has been supplemented by an 

additional international agreement, called the Supplementary Agreement, signed by Germany 

and six “sending states” (U.S., United Kingdom (UK), Canada, France, Belgium, and the 

Netherlands). The Supplementary Agreement further defines the rights and responsibilities of the 

sending and the receiving states. In Italy, the U.S. and Italy have signed the bilateral “Shell 

Agreement” of 1995, which serves to define the rights and responsibilities of the sending and the 

receiving states (the U.S. and Italy). Outside of NATO, the U.S. has entered into “stationing 

agreements” with the host country anywhere U.S. Forces are stationed. 

The contractor shall coordinate with the FEDSIM COR and CO and DoD TPOC to ensure 

appropriate approval for all contractor personnel prior to the personnel’s arrival in the country. 

The contractor shall develop SOPs that, at a minimum, details the approval process, roles and 

responsibilities of contractor and Government personnel, and how the contractor shall manage 

arrivals and departures of personnel for the entire performance period of the TO. This SOP shall 

be submitted to the Government as a part of the contractor’s PMP (Section F, Deliverable 05). 

The contractor shall operate in accordance with the most recent Government-approved version of 

the SOP/PMP. 
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The contractor shall notify the FEDSIM COR and CO and DOD TPOC, within 24 hours, when 

an individual’s status under SOFA must be and/or will be terminated for any reason. This 

includes all subcontractor or consultant personnel supporting the contractor. 

The contractor is responsible for ensuring it understands the applicable procedures, regulations, 

etc. applicable to each place of performance under this TO. The Government will not reimburse 

the contractor for any costs associated with failing to follow applicable procedures, regulations, 

and laws that apply to obtaining visas, permits, legal status, and other documents. 

The countries with their respective regulations specified below may not be an indication that the 

Government currently has the needs for those particular locations. 
 

H.10.1 GERMANY 

The DoD Contractor Personnel Office (DOCPER) is responsible for implementing the 

Agreements of March 27, 1998, and the Agreements of June 29, 2001, signed by the U.S. 

Embassy and German Foreign Ministry, establishing bilateral implementation of Articles 72 and 

73 of the Supplementary Agreement to the NATO SOFA. These two Articles govern the use in 

Germany of DoD contractor employees as Technical Experts (TEs), Troop Care (TC) providers, 

and Analytical Support (AS) contractor personnel. Because this TO proposes to employ TE and 

AS personnel in Germany, the TO itself and the applications of individuals seeking TE/TC/AS 

status under the TO are required to be submitted through DOCPER for approval before 

performance under the TO can commence in Germany. 

The contractor shall comply with Army in Europe (AE) Regulation 715-9 (Contractor Personnel 

in Germany – Technical Expert, TC, and AS Personnel); AE Regulation 600-700 (Identification 

Cards and Individual Logistics Support); and with all guidance provided by the Government, 

including, but not limited to, DOCPER. 

DOCPER is responsible for receiving, evaluating, and approving contractor employment 

applications before providing those applications to the German government for final approval. 

Contractor personnel who receive a TE Status Accreditation (TESA) or AS Status Accreditation 

(ASSA) will be permitted to work in Germany under the terms and conditions of the SOFA and 

applicable AE regulations. The contractor shall not employ personnel without TESA or ASSA 

under this TO in Germany unless the request has been coordinated with the DOD TPOC and 

FEDSIM COR and approved by the FEDSIM CO. The contractor shall ensure that all personnel, 

including subcontractors and teaming partners, are legally able to work in Germany. The 

Government will not become a party to any contractor residence or tax issues. Contractor 

personnel who have approved status under either Article 72 or 73 of the Supplementary 

Agreement to the NATO SOFA will be eligible for Individual Logistic Support (ILS) in 

accordance with AE Regulation 600-700. 
 

H.10.2 ITALY 

The U.S. Sending State Office (USSSO) for Italy is the DoD diplomatic-legal office responsible 

for supervising the administration of the NATO SOFA in Italy. While the USSSO performs as 

the legal advisor to the U.S. Defense Attaché (DATT), the Office of Defense Cooperation, and 

the U.S. Embassy country team, the USSSO is primarily the legal representative in Italy for 

DOD. The USSSO also coordinates and advocates U.S. Forces’ positions on numerous SOFA 

and non-SOFA issues to the Italian Government and its military, the U.S. Ambassador to Italy, 
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and the Ambassador’s country team. DOCPER is responsible for processing all contractor 

requests for TR status on behalf of the USSSO. 

The contractor shall comply with AE Regulation 550-32 (Tri-Component Directive for Italy on 

Personal Property, Rationed Goods, Motor Vehicles and Drivers’ Licenses, Civilian Component 

and TR Status) and with all guidance provided by the Government, including, but not limited to, 

DOCPER and USSSO. All contractor personnel (and eligible dependents) with a place of 

performance in Italy are required to obtain a visa issued by an Italian Consulate prior to entering 

Italy; there are no exceptions. 

Contractor personnel who receive TR status will be permitted to work in Italy under the terms 

and conditions of the SOFA and applicable AE regulations. The contractor shall not employ 

personnel without approved TR status under this TO in Italy unless the request has been 

coordinated with the DOD TPOC and FEDSIM COR and approved by the FEDSIM CO. The 

contractor shall ensure that all personnel, including subcontractors, are legally able to work in 

Italy. The Government will not become a party to any contractor residence or tax issues. 
 

H.10.3 KOREA 

IC and TR status shall be governed by the U.S.-ROK SOFA as implemented by U.S. Forces 

Korea (USFK) Regulation 700-19 (Section J, Attachment Z). Additional information can be 

found on the U.S. Forces Korea homepage https://www.usfk.mil/About/SOFA/. In addition, the 

contractor shall also adhere to guidance provided in the Korea SOFA Guide. 

TO personnel may be classified as members of the “civilian component” under Article I-(b) of 

the SOFA between Korea and the U.S. This classification may be available, upon application, to 

all of the contractor personnel who are U.S. citizens, who do not ordinarily reside in Korea, and 

whose presence in Korea is necessary for the execution of this TO. This classification may entitle 

the employee to enter Korea, pursuant to invitational orders, under Article IX of the SOFA. 

Contractor personnel classified as members of the “civilian component” under this Section shall 

be subject to all U.S. Forces regulations and directives, which pertain to the “civilian 

component” in Korea. The following privileges may be extended in accordance with current U.S. 

DoD directives, Military Base Interservice Support Agreements, and the SOFA. 

a. Entry into and exit from Korea as “exempt personnel.” 

b. Duty-free import-export into and from Korea. 

c. U.S. Customs exemptions under U.S. Forces Japan (USFJ) Public Law (PL) 4-3. 

d. U.S. Customs exemptions under the Tariff Act of 1930. 

e. Army Air Force Exchange Service (AAFES), exchange service station, theater, and 

commissary, subject to Merchandise Control Directives to be administered through the 

Office of Information. 

f. Laundry and dry cleaning. 

g. Military banking facilities. 

h. Transient billeting facilities on a space available basis, not to exceed three days and three 

nights. 

i. Open mess (club) membership, as determined by each respective club. 

j. Casualty assistance (mortuary services) on a reimbursable basis, as specified in AFI 34- 

501. 
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k. Routine medical care to be provided on a reimbursable basis, in accordance with AFI 41- 

115. 

l. Dental care is limited to relief of emergencies on a reimbursable basis. 

m. Employment, emergency leave, and home leave-type travel and transportation for 

principal U.S. civilian employees and their families will be provided on a reimbursable 

basis, insofar as such travel and transportation entitlements do not exceed those 

authorized members of the U.S. civilian component. The contractor shall not be allowed 

space available travel privileges aboard Air Mobility Command contract or military 

aircraft as provided military personnel unless such person travels in a retired military 

status. 

n. DoD Dependent Schools (DODDS) Elementary and Secondary Education facilities on a 

space available, tuition-paying basis. 

o. Postal support, as authorized by DoD 4525-8AF Sup 1. 

p. Local recreation services, on a space available basis. 

q. Armed Forces Recreation Center, on a space available basis. 

r. Privately Owned Vehicle (POV) operator’s license. 

s. Registration of POV. 

t. Purchase of petroleum and oil products. 

Whenever the word “reimbursable” is used in the aforementioned logistic support/privileges, it 

means that the contractor shall pay the U.S. Government for the services rendered and/or 

supplies utilized. 
 

H.10.4 JAPAN 

The contractor shall adhere to guidance provided in the Contractor Personnel Performing in 

Japan (Section J, Attachment AA). 
 

H.11 DEPLOYMENT REQUIREMENTS 
 

H.11.1 SYNCHRONIZED PRE-DEPLOYMENT AND OPERATIONAL TRACKER 

(SPOT) 

The SPOT system is used to generate LOAs which define specific Government services and 

support all contractor personnel are authorized to receive in a deployment area (Section J, 

Attachment J). The contractor shall process LOAs in SPOT for all contractor personnel 

deploying under the TO and the additional documentation required with each LOA. The 

contractor shall fully execute all SPOT requirements. The FEDSIM COR is authorized to 

approve LOAs in SPOT on behalf of the FEDSIM CO. 
 

H.11.2 PRE-DEPLOYMENT PROCESSING 

Contractor personnel being deployed to Hazardous Duty/Combat Zones (HD/CZs) shall report to 

the Government-designated CRC for pre-deployment processing. The CRC validates readiness 

and conducts deployment processing en route to the HD/CZ duty station. Deploying contractor 

personnel shall complete all pre-reporting requirements so they can deploy immediately upon 

completion of CRC processing. Pre-reporting requirements include, but are not limited to: 
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a. Medical readiness. 

b. Theater-Specific Individual Readiness Training (TSIRT) certifications. 

c. Current Individual Readiness File (IRF) records needed for identification and processing. 

d. Valid passports and visas (for the longest period possible to mitigate a mid-tour break in 

service). 

e. Any other preparation to prevent rejection by the CRC. 

Contractor personnel determined by the CRC to be non-deployable will be referred back to the 

contractor for disposition. If contractor personnel are determined to be non-deployable, the 

contractor shall be held liable for all training, travel, etc. costs incurred. Exceptions may apply, 

and the contractor shall submit all exception requests in writing to the FEDSIM CO and 

FEDSIM COR. The request shall include, at a minimum, an itemized list of the costs incurred 

and a rationale for the exception request. Final decisions will be made by the FEDSIM CO and 

FEDSIM COR. Upon completion of the contractor’s tour, contractor personnel shall redeploy 

and out-process through the CRC. The FEDSIM CO and COR as well as the DOD TPOC must 

approve in writing any deployments prior to the deployment. 
 

H.11.3 PASSPORTS, VISAS, AND CUSTOMS 

The contractor shall be responsible for obtaining all passports, visas, or other documents 

necessary to enter and/or exit any area(s) identified by the FEDSIM COR for contractor 

personnel. The Government will reimburse the contractor for visa costs; however, the 

Government will not reimburse the contractor for any costs associated with obtaining passports. 

All contractor personnel shall be subject to the customs processing procedures, laws, agreements, 

and duties of the country to which they are deploying and the procedures, laws, and duties of the 

U.S. upon reentry. 

The contractor shall register all personnel with the appropriate U.S. Embassy or Consulate where 

possible. 
 

H.11.4 CONTRACTOR COMPLIANCE 

The contractor shall ensure that all contractor personnel comply with all guidance, instructions, 

and general orders applicable to U.S. Armed Forces and DoD civilians and issued by the Theater 

Commander or his/her representative. This shall include any and all guidance and instructions 

issued based upon the need to ensure mission accomplishment, Force Protection (FP), and safety. 

The contractor shall comply, and shall ensure that all deployed personnel comply, with pertinent 

service and DoD directives, policies, and procedures. The contractor shall ensure compliance 

with all Federal statutes, judicial interpretations, and international agreements (e.g., SOFAs, Host 

Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of 

operations. The FEDSIM CO will resolve disputes. Host Nation laws and existing SOFAs may 

take precedence over TO requirements. 

a. The contractor shall take actions to ensure the professional conduct of its personnel. 

b. The contractor shall promptly resolve, to the satisfaction of the FEDSIM CO, all 

contractor personnel performance and conduct problems identified by the FEDSIM CO 

or FEDSIM COR. 
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c. The FEDSIM CO may require the contractor, at the contractor’s expense, to remove or 

replace any individual failing to adhere to instructions and general orders issued by the 

Theater Commander or his/her designated representative. 
 

H.11.5 SPECIAL LEGAL CONSIDERATIONS 

Public Law 106-523. Military Extraterritorial Jurisdiction Act of 2000: Amended Title 18, 

U.S.C., to establish Federal Jurisdiction over certain criminal offenses committed outside the 

U.S. by persons employed by or accompanying the Armed Forces, or by members of the Armed 

Forces who are released or separated from active duty prior to being identified and prosecuted 

for the commission of such offenses, and for other purposes. 

Applicability: This Act applies to anyone who engages in conduct outside the U.S. that would 

constitute an offense punishable by imprisonment for more than one year, the same as if the 

offense had been committed within the jurisdiction of the U.S. The person must be employed by 

or accompanying the Armed Forces outside the U.S. 
 

H.11.6 ACCOUNTING FOR PERSONNEL 

As required by the FEDSIM CO or FEDSIM COR and based on instructions of the Theater 

Commander, the contractor shall report its personnel, including subcontractors, entering and/or 

leaving the area of operations by name, citizenship, location, Social Security Number (SSN), or 

other official identity document number (Section F, Deliverable 11). 
 

H.11.7 THEATER RISK ASSESSMENT AND MITIGATION 

If a contractor individual departs an area of operations without contractor permission, the 

contractor shall ensure continued performance in accordance with the terms and conditions of the 

TO. If the contractor replaces an individual who departs without permission, the replacement is 

at contractor expense and must be in place within two weeks or as instructed by the FEDSIM 

CO. 

For badging and access purposes, the contractor shall provide the FEDSIM COR a Personnel 

Roster (Section F, Deliverable 42) (this includes subcontractors and/or local vendors being used 

in the area of operations) with all required identification and documentation information. 

The contractor shall brief its employees regarding the potential danger, stress, physical 

hardships, and field living conditions. 

The contractor shall require all its employees to acknowledge in writing that they understand the 

danger, stress, physical hardships, and field living conditions that are possible if the employee 

deploys in support of military operations. 
 

H.11.8 FORCE PROTECTION (FP) 

While performing duties in accordance with the terms and conditions of the contract, the 

Service/Agency (e.g., Army, Navy, Air Force, Marine, and Defense Logistics Agency (DLA)) 

will provide FP to contractor employees commensurate with that given to Service/Agency 

civilians in the operations area. Contractor employees shall be made aware of FP provided by the 

Government and NOT take any actions that would put themselves in harm’s way beyond what is 

reasonable and expected from the conditions offered by the services. 
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H.11.9 LIVING UNDER FIELD CONDITIONS 

The Government may provide to deployed contractor employees the equivalent field living 

conditions, subsistence, emergency medical and dental care, sanitary facilities, mail delivery, 

laundry service, morale, welfare, and recreation services, and other available support afforded to 

Government civilians and military personnel in the same theater of operations. 
 

H.11.10 HEALTH AND LIFE INSURANCE 

The contractor shall ensure that health and life insurance benefits provided to its deploying 

personnel are in effect in the theater of operations and allow traveling in military vehicles. 

Insurance is available under the DBA administered by the DoL 
 

H.11.11 NEXT OF KIN NOTIFICATION 

Before deployment, the contractor shall ensure that each contractor employee completes a DD 

Form 93 (Section J, Attachment AB), Record of Emergency Data Card, and returns the 

completed form to the designated Government official. The contractor shall be responsible for 

establishing a line of communication to notify and inform its employees’ families of the status of 

the employee while he/she is deployed. The Government is responsible for ensuring that the 

contractor is notified of its employees’ status at the earliest possible time without compromising 

national security. The Government reserves the right to notify families of contractor employees’ 

status only when it is in the best interest of the Government. 
 

H.11.12 RETURN PROCEDURES 

Upon notification of return, the DoD TPOC may authorize and the FEDSIM COR may approve 

contractor employee travel from the theater of operations to the designated individual 

deployment site. The contractor shall ensure that all GFP provided to contractor personnel, 

including subcontractors and teaming partners, is returned to Government control upon 

completion of the deployment. The contractor shall provide the DoD TPOC with documentation, 

annotated by the receiving Government official, of all equipment returns. The contractor shall be 

liable for any GFP not returned to the Government. 
 

H.11.13 POST HARDSHIP DIFFERENTIAL AND DANGER PAY 

Post Hardship Differential (hereafter referred to as hardship) and Danger pay are allowances that 

provide additional compensation above basic compensation in a foreign area as determined by 

the DoS where civil insurrection, civil war, terrorism, or wartime conditions threaten physical 

harm or imminent danger to the health or well-being of the employee. The contractor shall be 

reimbursed for payments made to its employees for hardship and danger pay, not to exceed that 

paid U.S. Government civilian employees, in accordance with the provisions of the DSSR 

Chapter 500 – Post Hardship Differential, Chapter 650 - Danger Pay Allowance, and Section 920 

- Post Classification and Payment Tables, as may be amended. Compensation shall be only 

applicable to the first 40 hours of effort performed per week. Hardship and danger pay may be 

charged as either a direct or indirect cost consistent with the contractor’s CAS D/S and cost 

accounting system. Hardship and danger pay shall not be used as a cost basis for fee. 
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H.12 TRAINING AND PERMITS 

The contractor shall provide personnel with the appropriate certifications and/or training to 

perform the functional role assigned. The Government is not responsible for providing funding 

or training for contractor personnel to obtain a certification and/or to take training that would 

otherwise be required in advance of employment to perform that functional role. Exceptions to 

certification and training requests may be considered when the required knowledge to perform 

the role advances beyond the current operational or technical environment or if the certification 

and training is not available to the general public. The contractor shall submit all exception 

requests to the FEDSIM COR and DoD TPOC for review and approval. 
 

H.12.1 REQUIRED TRAINING 

The following is a list of the required TO training for all contractor personnel including 

subcontractors and teaming partners. This is not an exhaustive list and is subject to change. The 

requirements below for taking training within 30 calendar days of the individual’s start date are 

waived if the contractor can provide a certificate or other evidence to the FEDSIM COR that the 

individual has completed the training within the last 12 months. At a minimum and as applicable, 

all contractor personnel shall complete the following: 

a. OPSEC Level 1 Training: Per AR 530-1, Operations Security, all contractor personnel 

shall complete Level I OPSEC Awareness training within 30 calendar days of the 

individual’s TO start date and annually thereafter. 

b. Antiterrorism (AT) Level I Awareness Training: All contractor personnel requiring 

access to U.S. installations, facilities, and controlled access areas shall complete AT 

Level I Awareness Training within 30 calendar days of the individual’s TO start date and 

annually thereafter. 

c. iWATCH Training: The contractor shall brief all personnel on the local iWATCH 

program (training standards will be provided by the requiring activity AT Officer). This 

locally developed training shall be used to inform contractor personnel of the types of 

behavior to watch for and to instruct contractor personnel to report any suspicious 

activity to the Government. This training shall be completed within 30 calendar days of 

the individual’s TO start date. 

d. IA Training: All contractor personnel requiring access to U.S. Government information 

systems shall complete the DoD IA Cyber Awareness Training within 30 calendar days 

of the individual’s TO start date and annually thereafter. 

e. IA/IT certification. Per DoD 8570.01-M , DFARS 252.239.700,1 and AR 25-2, the 

contractor employees supporting IA/IT functions shall be appropriately certified upon 

contract award. The baseline certification as stipulated in DoD 8570.01-M shall be 

completed upon contract award. 
 

H.13 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE 

REQUIREMENTS 
 

H.13.1 ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

If a contractor has performed, is currently performing work, or anticipates performing work that 

creates or represents an actual or potential OCI, the contractor shall immediately disclose this 
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actual or potential OCI to the FEDSIM CO in accordance with FAR Subpart 9.5. The nature of 

the OCI may involve the prime contractor, subcontractors of any tier, or teaming partners. 
 

H.13.2 OCI MITIGATION PLAN 

Due to the work under this TO and contractor support provided for the TAK (or ETAK) SA 

technologies and capabilities, contractors, subcontractors of any tier, or teaming partners may be 

exposed to OCI. Accordingly, during execution of the TO, the contractor, subcontractors of any 

tier, and any teaming partners are required to submit updates to the OCI Mitigation Plan from 

proposal submission as part of the draft PMP contract deliverable (Section F, Deliverable 43) 

that addresses the contractor’s approach to active OCI management, avoidance, and 

neutralization throughout the course of performance provided for this TO. The intent of the OCI 

Mitigation Plan is to ensure that active management of OCI minimization techniques are utilized 

in order to reduce the contractor’s risk of preclusion from future work. The contractor shall 

disclose the following information to the FEDSIM CO, in its updated OCI Mitigation Plan: 

a. If a contractor has performed, is currently performing work, or anticipates performing 

work during the life of the TO that creates or represents an actual or potential OCI. 

b. Prime and subcontractor offerors that perform new System Engineering and Technical 

Assistance (SETA) work supporting TAK (or ETAK) SA technologies and capabilities or 

stakeholders shall explain in their OCI Mitigation Plans if and how the work impacts the 

MACRO TO; and, indicate if SETA employees have been firewalled, or describe other 

methods that were implemented to ensure potential or actual OCIs were mitigated, 

neutralized, avoided, or resolved. 

c. In addition to the OCI Mitigation Plan, the FEDSIM CO may require further information 

from the contractor. The FEDSIM CO will use all information submitted by the 

contractor, and any other relevant information known to GSA, to determine whether the 

OCI Mitigation Plan adequately avoids, neutralizes, mitigates, or resolves the actual or 

potential OCI. 
 

H.13.3 NON-DISCLOSURE REQUIREMENTS 

If the contractor acts on behalf of, or provides advice with respect to any phase of an agency 

procurement, as defined in FAR 3.104-4, then the contractor shall execute and submit a 

Corporate Non-Disclosure Agreement (NDA) Form and Addendum (Section J, Attachment L) 

and ensure that all its personnel (including subcontractors, teaming partners, and consultants) 

who will be personally and substantially involved in the performance of the TO: 

a. Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of 

contractor bid or proposal information, or source selection information. 

b. Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory 

capacity. 

All proposed replacement contractor personnel shall also be instructed in the requirements of 

FAR 3.104. Any information provided by contractors in the performance of this TO or obtained 

from the Government is only to be used in the performance of the TO. The contractor shall put in 

place appropriate procedures for the protection of such information and shall be liable to the 

Government for any misuse or unauthorized disclosure of such information by its personnel, as 

defined above. 
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H.14 ADEQUATE COST ACCOUNTING SYSTEM 

The adequacy of the contractor’s accounting system and its associated internal control system, as 

well as contractor compliance with the CAS, affect the quality and validity of the contractor data 

upon which the Government must rely for its management oversight of the contractor and 

contract performance. The contractor’s cost accounting system shall be adequate during the 

entire PoP and shall permit timely development of all necessary cost data in the form required by 

the contract. 
 

H.15 APPROVED PURCHASING SYSTEM 

The objective of a contractor purchasing system assessment is to confirm it is a Government- 

approved purchasing system and evaluate the efficiency and effectiveness with which the 

contractor spends Government funds and complies with Government policy with subcontracting. 

A Government-audited and approved purchasing system (e.g., approved by DCAA or Defense 

Contract Management Agency (DCMA)) is required for the entire PoP. 

When reviews are conducted of the purchasing system during the performance of the TO, the 

contractor shall provide the results of the review to the FEDSIM CO within ten workdays from 

the date the results are known to the contractor. 
 

H.16 TRAVEL 
 

H.16.1 TRAVEL REGULATIONS 

Contractor costs for travel will be reimbursed at the limits identified in Section H.16.3 and as set 

in the following regulations (see FAR 31.205-46): 

a. FTR - prescribed by the GSA, for travel in the contiguous U.S. 

b. JTR, Volume 2, DoD Civilian Personnel, Appendix A - prescribed by the DoD, for travel 

in AK, HI, and outlying areas of the U.S. 

c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem 

Allowances for Foreign Areas” - prescribed by the DoS, for travel in areas not covered in 

the FTR or JTR. 

As all contractor personnel are DoD-sponsored contractor personnel, the contractor shall ensure 

that all official and leisure travel complies with the requirements stipulated in the DoD Foreign 

Clearance Guide (FCG), host-country-specific requirements (e.g., BACO-90 (“Request for 

Confirmation of Exemption from the Requirement to Obtain a Work Permit”) in Germany), and 

other applicable regulations. 
 

H.16.2 TRAVEL AUTHORIZATION REQUESTS (TAR) 

Before undertaking long-distance travel to any Government site or any other site in performance 

of this TO, the contractor shall have this long-distance travel approved by, and coordinated with, 

the FEDSIM COR. Notification shall include, at a minimum, the number of persons in the party, 

traveler name, destination, duration of stay, purpose, and estimated cost. Prior to any long- 

distance travel, the contractor shall prepare a TAR (Section J, Attachment M) (Section F, 

Deliverable 44) for Government review and approval. Long-distance travel lasting 30 days or 

less will be reimbursed for cost of travel comparable with the FTR, JTR, or DSSR. Long- 
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distance travel lasting 31 days or more will be reimbursed in accordance with the procedures 

outlined in Section H.16.3. 

Requests for long-distance travel approval shall at a minimum: 

a. Be prepared in a legible manner. 

b. Include a description of the travel proposed including a statement as to purpose. 

c. Be summarized by traveler. 

d. Identify the TO number. 

e. Identify the CLIN and TDL associated with the travel. 

f. Contain the following: 

1. Itinerary containing date(s), time(s), and locations of origin and departure. 

2. Name of each contractor employee, company, and position title traveling. 

3. Organization to be visited (if applicable). 

4. Purpose of travel. 

5. Specific estimated costs (including airfare, rental car, lodging, transportation, 

parking, mileage, fuel, etc.) and applicable indirect cost rates. 

6. Date the request to travel was communicated to the contractor from the 

Government. 

g. Be submitted at least 14 days in advance of the travel or within 48 hours of Government 

notification of travel, whichever is sooner, to permit review and approval by the 

Government. 

h. Status of remaining CLIN and TDL funding. 

The contractor shall use only the minimum number of travelers and rental cars needed to 

accomplish the task(s). Long-distance travel shall be scheduled during normal duty hours 

whenever possible. 
 

H.16.3 FLAT RATE PER DIEM FOR LONG-TERM TEMPORARY DUTY (TDY) 

In order to encourage contractors to take advantage of cost-saving opportunities available for 

long-term travel, contractors performing TDY for more than 30 days in one location (CONUS 

and OCONUS) will receive a flat rate per diem. The following rules apply: 

a. On the travel day to the TDY location, the contractor receives up to 100 percent lodging 

per diem at the locality rate and 75 percent Meals and Incidental Expenses (M&IE). 

b. For long-term TDY lasting 31 -180 days (in a single location), the authorized flat rate is 

75 percent of the locality rate (lodging plus M&IE) payable for each full day of TDY at 

that location. 

c. For long-term TDY of 181 days or greater (in a single location), the authorized flat rate is 

55 percent of the locality rate (lodging plus M&IE) payable for each full day of TDY at 

that location. Normally, TDY over 180 days will be prohibited but may be authorized by 

the FEDSIM CO and FEDSIM COR when justified. 

d. When using a flat rate per diem, contractors are not required to submit a lodging receipt 

but are required to validate to the DOD TPOC and FEDSIM COR that they did incur 

lodging costs. 
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If the contractor is unable to find suitable commercial lodging at the reduced per diem rate, it 

should contact the FEDSIM COR. If both the contractor and the FEDSIM COR determine that 

lodging is not available at the reduced per diem rate, the FEDSIM COR may then authorize 

actual cost lodging (not to exceed the locality per diem rate). However, the contractor will 

receive M&IE at the reduced rate (75 percent for TDY of 31-180 days and 55 percent for TDY 

of 181+ days). 
 

H.17 MATERIALS AND EQUIPMENT AND ODCs 

The Government may require the contractor to purchase Materials and Equipment and ODCs, 

including hardware, software, and related supplies critical and related to the services being 

acquired under the TO. Such requirements will be identified at the time the TOR is issued or may 

be identified during the course of a TO by the Government or the contractor. If the contractor 

initiates a purchase within the scope of this TO, the contractor shall submit to the FEDSIM COR 

a RIP (Section J, Attachment N). If the prime contractor is to lose an approved purchasing 

system, the contractor shall submit to the FEDSIM CO a CTP (Section J, Attachment O). The 

RIP or CTP shall: 

a. Be prepared in a legible manner. 

b. Include the purpose of the purchase. 

c. Specify the items being purchased. 

d. Show the estimated cost of the purchase. 

e. Include a cost comparison. 

f. Show the rationale behind the purchase. 

g. Include relevant financial date by CLIN and TDL. 

The contractor shall not make any purchases without an approved RIP from the FEDSIM COR 

or an approved CTP from the FEDSIM CO and without complying with the requirements of 

Section H.18.2. 
 

H.18 COMMERCIAL SUPPLIER AGREEMENTS 

H.18.1 The Government understands that commercial software tools that may be purchased in 

furtherance of this TO as described in Section C and as contemplated in the Materials and 

Equipment and ODCs CLINs in Section B.4 may be subject to commercial agreements which 

may take a variety of forms, including without limitation licensing agreements, terms of service, 

maintenance agreements, and the like, whether existing in hard copy or in an electronic or online 

format such as “clickwrap” or “browsewrap” (collectively, “Supplier Agreements”). The 

contractor shall provide all applicable Supplier Agreements to the FEDSIM CO prior to purchase 

and shall cooperate with the Government in negotiating suitable terms to comply with this 

Section which shall be “specific rights” pursuant to DFARS 227.7202-3. 

H.18.2 The contractor shall ensure that any proposed Supplier Agreements allow the associated 

software and services to be used as necessary to achieve the objectives of this TO. The contractor 

shall provide all applicable Supplier Agreements to the FEDSIM CO prior to purchase and shall 

cooperate with the Government, including negotiations with the licensor as appropriate, to ensure 

compliance with this Section. Without limiting the generality of the foregoing, a compliant 

Supplier Agreement shall permit all of the following at no extra charge to the Government: (a) 

access and use by support contractors, including a successor contractor upon termination or 
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expiration of this TO; and (b) access and use by employees of other Federal, state, and local law 

enforcement agencies. 
 

H.19 PRESS/NEWS RELEASE 

The contractor shall not make any press/news release pertaining to this procurement without 

prior Government approval and only in coordination with the FEDSIM CO. 
 

H.20 INTELLECTUAL PROPERTY RIGHTS 

The existence of any patent, patent application or other intellectual property right that encumbers 

any deliverable must be disclosed in writing on the cover letter that accompanies the delivery. If 

no such disclosures are provided, the data rights provisions in DFARS 252.227-7013 and 

252.227-7014 apply. 
 

H.21 AWARD FEE 

See the AFDP in Section J, Attachment I. 
 

H.22 CONTRACTOR IDENTIFICATION 

As stated in 48 Code of Federal Regulations (CFR) 211.106, Purchase Descriptions for Service 

Contracts, contractor personnel shall identify themselves as contractor personnel by introducing 

themselves or being introduced as contractor personnel and by displaying distinguishing badges 

or other visible identification for meetings with Government personnel. Contractor personnel 

shall appropriately identify themselves as contractor employees in telephone conversations and 

in formal and informal written correspondence. 
 

H.23 NATIONAL SECURITY AGENCY REQUIREMENTS 

Technologies for DoD shall be procured in accordance with Committee on National Security 

Systems Policies (CNSSP) No. 11, “National Policy Governing the Acquisition of Information 

Assurance and IA-Enabled Information Technology Products.” In addition, technologies shall be 

procured which have been validated by Common Criteria Testing Labs, in accordance with the 

National IA Partnership (NIAP) Protection Profiles (PPs). Where a PP exists but the desired 

product has not been validated against it, the Government shall direct the desired vendor to have 

its product validated against the appropriate, corresponding PP. For National Security Systems 

(NSS) where classified data is being protected at rest or in transit by commercial products, 

technologies from the Commercial Solutions for Classified (CSfC) Components List shall be 

used, in accordance with NSA’s published CSfC Capability Packages. Capability Packages and 

the CSfC Components List can be found by visiting the following website: 

https://www.nsa.gov/resources/everyone/csfc/ 

NIAP-validated products can be found at the following NIAP website: 

https://www.niap-ccevs.org/Product 

H.24 LEASING 

All leasing requirements specified in the OASIS Pool 3 basic contract apply to this TO. If leasing 

occurs under this TO, the Government will not be the Lessee. Prior to entering into any leasing 

agreement, the contractor shall coordinate with the FEDSIM COR and the DoD TPOC and have 
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an approved RIP from the FEDSIM COR. Under no circumstances will the Government be 

deemed to have privity-of-contract with the Owner/Lessor of the Leased Items; or, will the 

Government be held liable for early termination/cancellation damages if the Government decides 

not to exercise an option period under a TO. 
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52.249-14 Excusable Delays Apr 1984 
 

 

 

I.2.1 FAR CLAUSES INCORPORATED BY FULL TEXT 

 

FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN 

TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 

(AUG 2020) 

(a) Definitions. As used in this clause— 

Backhaul means intermediate links between the core network, or backbone network, and the small 

subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone 

network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, 

Ethernet). 

Covered foreign country means The People’s Republic of China. 

Covered telecommunications equipment or services means– 

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE 

Corporation (or any subsidiary or affiliate of such entities); 

(2) For the purpose of public safety, security of Government facilities, physical security 

surveillance of critical infrastructure, and other national security purposes, video surveillance and 

telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 

Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or 

affiliate of such entities); 

(3) Telecommunications or video surveillance services provided by such entities or using such 

equipment; or 

(4) Telecommunications or video surveillance equipment or services produced or provided by an 

entity that the Secretary of Defense, in consultation with the Director of National Intelligence or 

the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or 

controlled by, or otherwise connected to, the government of a covered foreign country. 

Critical technology means– 

(1) Defense articles or defense services included on the United States Munitions List set forth in 

the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of 

Federal Regulations; 

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the 

Export Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal 

Regulations, and controlled- 

(i) Pursuant to multilateral regimes, including for reasons relating to national security, 

chemical and biological weapons proliferation, nuclear nonproliferation, or missile 

technology; or 

(ii) For reasons relating to regional stability or surreptitious listening; 
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(3) Specially designed and prepared nuclear equipment, parts and components, materials, 

software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating to 

assistance to foreign atomic energy activities); 

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal 

Regulations (relating to export and import of nuclear equipment and material); 

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 

of title 9 of such Code, or part 73 of title 42 of such Code; or 

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export 

Control Reform Act of 2018 (50 U.S.C. 4817). 

Interconnection arrangements means arrangements governing the physical connection of two or more 

networks to allow the use of another's network to hand off traffic where it is ultimately delivered 

(e.g., connection of a customer of telephone provider A to a customer of telephone company B) or 

sharing data and other information resources. 

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession 

about the identity of the producer or provider of covered telecommunications equipment or services 

used by the entity that excludes the need to include an internal or third-party audit. 

Roaming means cellular communications services (e.g., voice, video, data) received from a visited 

network when unable to connect to the facilities of the home network either because signal coverage 

is too weak or because traffic is too high. 

Substantial or essential component means any component necessary for the proper function or 

performance of a piece of equipment, system, or service. 

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act 

for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after 

August 13, 2019, from procuring or obtaining, or extending or renewing a contract to procure or 

obtain, any equipment, system, or service that uses covered telecommunications equipment or 

services as a substantial or essential component of any system, or as critical technology as part of 

any system. The Contractor is prohibited from providing to the Government any equipment, 

system, or service that uses covered telecommunications equipment or services as a substantial or 

essential component of any system, or as critical technology as part of any system, unless an 

exception at paragraph (c) of this clause applies or the covered telecommunication equipment or 

services are covered by a waiver described in FAR 4.2104. 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal 

Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 

2020, from entering into a contract, or extending or renewing a contract, with an entity that uses 

any equipment, system, or service that uses covered telecommunications equipment or services as 

a substantial or essential component of any system, or as critical technology as part of any system, 

unless an exception at paragraph (c) of this clause applies or the covered telecommunication 

equipment or services are covered by a waiver described in FAR 4.2104. This prohibition applies 

to the use of covered telecommunications equipment or services, regardless of whether that use is 

in performance of work under a Federal contract. 

(c) Exceptions. This clause does not prohibit contractors from providing— 

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 

interconnection arrangements; or 
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(2) Telecommunications equipment that cannot route or redirect user data traffic or permit 

visibility into any user data or packets that such equipment transmits or otherwise handles. 

(d) Reporting requirement.  

(1) In the event the Contractor identifies covered telecommunications equipment or services used 

as a substantial or essential component of any system, or as critical technology as part of any 

system, during contract performance, or the Contractor is notified of such by a subcontractor at 

any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of 

this clause to the Contracting Officer, unless elsewhere in this contract are established procedures 

for reporting the information; in the case of the Department of Defense, the Contractor shall 

report to the website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor 

shall report to the Contracting Officer for the indefinite delivery contract and the Contracting 

Officer(s) for any affected order or, in the case of the Department of Defense, identify both the 

indefinite delivery contract and any affected orders in the report provided 

at https://dibnet.dod.mil. 

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this 

clause 

(i) Within one business day from the date of such identification or notification: the contract 

number; the order number(s), if applicable; supplier name; supplier unique entity identifier (if 

known); supplier Commercial and Government Entity (CAGE) code (if known); brand; 

model number (original equipment manufacturer number, manufacturer part number, or 

wholesaler number); item description; and any readily available information about mitigation 

actions undertaken or recommended. 

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 

clause: any further available information about mitigation actions undertaken or 

recommended. In addition, the Contractor shall describe the efforts it undertook to prevent 

use or submission of covered telecommunications equipment or services, and any additional 

efforts that will be incorporated to prevent future use or submission of covered 

telecommunications equipment or services. 

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) 

and excluding paragraph (b)(2), in all subcontracts and other contractual instruments, including 

subcontracts for the acquisition of commercial items. 

(End of clause) 

 

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the 

rates specified in the contract. These rates may be adjusted only as a result of revisions to 

prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 

more than once, but the total extension of performance hereunder shall not exceed six months. 

The Contracting Officer may exercise the option by written notice to the Contractor within 30 

days of the end of the period of performance. 

(End of clause) 
 

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

a. The Government may extend the term of this contract by written notice to the Contractor 



SECTION I – CONTRACT CLAUSES 
 

Task Order Request 47QFCA20F0022 P00003 

within 30 days; provided that the Government gives the Contractor a preliminary written 

notice of its intent to extend at least 60 days before the contract expires. The preliminary 

notice does not commit the Government to an extension. 

b. If the Government exercises this option, the extended contract shall be considered to 

include this option clause. 

c. The total duration of this contract, including the exercise of any options under this clause, 

shall not exceed 66 months. 

(End of clause) 
 

FAR 52.244-2 SUBCONTRACTS (OCT 2010) 

a. Definitions. As used in this clause— 

“Approved purchasing system” means a contractor’s purchasing system that has been 

reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation 

(FAR) 

“Consent to subcontract” means the Contracting Officer’s written consent for the 

contractor to enter into a particular subcontract. 

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a 

subcontractor to furnish supplies or services for performance of the prime contractor a 

subcontract. It includes, but is not limited to, purchase orders, and changes and 

modifications to purchase orders. 

b. When this clause is included in a fixed-price type contract, consent to subcontract is 

required only on unpriced contract actions (including unpriced modifications or unpriced 

delivery orders), and only if required in accordance with paragraph (c) or (d) of this 

clause. 

c. If the contractor does not have an approved purchasing system, consent to subcontract is 

required for any subcontract that- 

1. Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

2. Is fixed-price and exceeds— 

i. For a contract awarded by the Department of Defense, the Coast Guard, or the 

National Aeronautics and Space Administration, the greater of the simplified 

acquisition threshold or five percent of the total estimated cost of the contract; or 

ii. For a contract awarded by a civilian agency other than the Coast Guard and the 

National Aeronautics and Space Administration, either the simplified acquisition 

threshold or 5 percent of the total estimated cost of the contract. 

d. If the contractor has an approved purchasing system, the contractor nevertheless shall 

obtain the Contracting Officer’s written consent before placing the following 

subcontracts: In support of CLIN X001 – Labor. 

e. 1. The contractor shall notify the Contracting Officer reasonably in advance of placing 

any subcontract or modification thereof for which consent is required under paragraph 

(b), (c), or (d) of this clause, including the following information: 

i. A description of the supplies or services to be subcontracted. 

ii. Identification of the type of subcontract to be used. 

iii. Identification of the proposed subcontractor. 

iv. The proposed subcontract price. 

v. The subcontractor’s current, complete, and accurate certified cost or pricing data 
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and Certificate of Current Cost or Pricing Data, if required by other contract 

provisions. 

vi. The subcontractor’s Disclosure Statement or Certificate relating to Cost 

Accounting Standards when such data are required by other provisions of this 

contract. 

vii. A negotiation memorandum reflecting – 

A. The principal elements of the subcontract price negotiations; 

B. The most significant considerations controlling establishment of initial or 

revised prices; 

C. The reason certified cost or pricing data were or were not required; 

D. The extent, if any, to which the contractor did not rely on the subcontractor’s 

certified cost or pricing data in determining the price objective and in 

negotiating the final price; 

E. The extent to which it was recognized in the negotiation that the 

subcontractor’s certified cost or pricing data were not accurate, complete, or 

current; the action taken by the contractor and the subcontractor; and the 

effect of any such defective data on the total price negotiated; 

F. The reasons for any significant difference between the contractor’s price 

objective and the price negotiated; and 

G. A complete explanation of the incentive fee or profit plan when incentives are 

used. The explanation shall identify each critical performance element, 

management decisions used to quantify each incentive element, reasons for 

the incentives, and a summary of all trade-off possibilities considered. 

2. The contractor is not required to notify the Contracting Officer in advance of entering 

into any subcontract for which consent is not required under paragraph (b), (c), or (d) 

of this clause. 

f. Unless the consent or approval specifically provides otherwise, neither consent by the 

Contracting Officer to any subcontract nor approval of the contractor’s purchasing 

system shall constitute a determination – 

1. Of the acceptability of any subcontract terms or conditions; 

2. Of the allowability of any cost under this contract; or 

3. To relieve the contractor of any responsibility for performing this contract. 

g. No subcontract or modification thereof placed under this contract shall provide for 

payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost- 

reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404- 

4(c)(4)(i). 

h. The contractor shall give the Contracting Officer immediate written notice of any action 

or suit filed and prompt notice of any claim made against the Contractor by any 

subcontractor or vendor that, in the opinion of the contractor, may result in litigation 

related in any way to this contract, with respect to which the contractor may be entitled to 

reimbursement from the Government. 

i. The Government reserves the right to review the contractor’s purchasing system as set 

forth in FAR Subpart 44.3. 

j. Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which 

were evaluated during negotiations: 
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(End of Clause) 
 

52.229-8 TAXES – FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990) 

a. Any tax or duty from which the United States Government is exempt by agreement with 

the Government of any nation within the AOR of AFRICOM, CENTCOM, EUCOM, 

NORTHCOM, INDOPACOM, and SOUTHCOM - or from which the Contractor or any 

subcontractor under this contract is exempt under the laws of any nation within the AOR 

of AFRICOM, CENTCOM, EUCOM, NORTHCOM, INDOPACOM, and SOUTHCOM 

- shall not constitute an allowable cost under this contract. 

b. If the Contractor or subcontractor under this contract obtains a foreign tax credit that 

reduces its Federal income tax liability under the United States Internal Revenue Code 

(Title 26, U.S. Code) because of the payment of any tax or duty that was reimbursed 

under this contract, the amount of the reduction shall be paid or credited at the time of 

such offset to the Government of the United States as the Contracting Officer directs. 

(End of clause) 












